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NOTICE TO BIDDERS AND SPECIFICATIONS FOR MASONRY BIDDING 
REQUIREMENTS 

 
The Board of Education, Park Hill School District of Platte County, Missouri, will receive sealed 
bids at the Park Hill School District Support Services Office at 9501 N. Seymour Ave., Kansas 
City, Missouri, not later than 10:00 A.M. on March 3, 2023. Bids should be plainly marked 
"Masonry Bid."  No bids will be received later than the time and date above specified.  A pre-bid 
meeting will be held at Support Services Office at 9501 N. Seymour Ave., Kansas City, 
Missouri, 64153 on February 14, 2023, at 9:00 A.M. for the purpose of reviewing the project 
specifications, bid documents, bidder qualifying requirements and a tour of all proposed masonry 
areas.  Each bidder must examine the masonry area(s) hereafter described as Project(s) and be 
familiar with existing conditions.  Bids received from bidders not present at the pre-bid meeting 
shall be considered Non-Responsive and their bid will not be opened or considered. 
 
Each masonry bid shall be in a separate envelope clearly marked "Masonry Bid" with the 
specification/project name clearly indicated. 
 
Bid shall be accompanied by an acceptable bid bond or certified cashier's check drawn on a local 
bank, payable to Treasurer, Board of Education, for an amount not less than five percent of the 
total amount of the bid.  This bid security shall become the property of the Board of Education as 
liquidated damages in the event the successful bidder fails to execute and deliver a contract, 
along with specified surety and statutory bonds, within ten days after the received notice of the 
acceptance of his bid by the Board of Education. 
 
Simultaneous with delivery of the executed contract, the contractor shall secure and pay for 
performance and labor/material payment bonds issued by a bonding company licensed to transact 
business in Kansas City, Missouri. 
 
The contract or contracts will be awarded to the lowest responsible qualified bidder, but the 
Board of Education reserves the right to reject any or all bids. Bids not responsive to the 
specification and other requirements will be rejected. 
 
Work under this contract may commence upon the following stipulated dates. Timely completion 
of the work specified is an essential condition of this contract.  Progress meeting(s) between 
Owner, Contractor, and Manufacturer's Representative to view and discuss job progress will be 
scheduled.  All work must be completed by August 11, 2023.  All work not completed by 
defined timeline above shall result in a $1,000.00 per diem penalty to be deducted by Owner 
from final payment. 
 
END OF SECTION 00011 
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DOCUMENT 00101 – INVITATION TO BIDDERS 

PROJECT: 2023 Masonry Restoration  
 
LOCATION: Central Office, English Landing Elementary, Gerner Early Education Center, Lakeview 

Middle, Line Creek Elementary, and Tiffany Ridge Elementary 
 
OWNER: Park Hill School District 
 
The Owner will receive sealed bids until the bid time and date at the location given below for the following 
Work: 
 
2023 Masonry Restoration at Central Office, English Landing Elementary, Gerner Early Education Center,  
Lakeview Middle, Line Creek Elementary, and Tiffany Ridge Elementary 
 
BID SUBMITTAL AND BID SECURITY 
The Owner will consider bids as listed above, prepared in compliance with the Instructions to Bidders 
issued by the Owner, and delivered as follows:  
Bid Date: March 3, 2023 
Bid Time:  10:00 a.m., local time 
Location: Bids shall be hand delivered to: 
   Attn: Mr. Jeremie Kahler 
   Park Hill School District 
   Support Services Office 

9501 N. Seymour Avenue 
   Kansas City, Missouri 64153 
    

Bids will be thereafter publicly opened. The Owner reserves the right to reject any and all bids and to 
waive minor informalities and irregularities. 

PRE-BID CONFERENCE 
A pre-bid conference for all bidders will be held at Support Services Office, 9501 N. Seymour Ave., Kan-
sas City, Missouri 64153 on February 14, 2023, at 9:00 A.M., local time. All prospective bidders are re-
quired to attend.  

DOCUMENTS 
Bidding documents may be obtained during the pre-bid.  Documents will be provided to prime bidders 
only; only complete sets of documents will be issued.  

TIME OF COMPLETION  
Bidders shall begin work at the end of May once students have been released for the summer, and com-
plete the work no later than August 11, 2023.  

BIDDER’S QUALIFICATIONS 
Bidders must be properly licensed under the state laws governing their respective trades and be able to 
obtain insurance and bonds required for the Work.  

END OF DOCUMENT 00101 
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DOCUMENT 00201 – INSTRUCTIONS TO BIDDERS  

1.1 ADVERTISEMENT FOR BIDS 

A. An Invitation to Bid, published as a separate document, is part of these instructions. 

1.2 DEFINITIONS 

A. Bidding Documents include the Bidding Requirements and the proposed Contract Documents. 
The Bidding Requirements consist of the Advertisement for Bids, these Instructions to Bidders, 
Notice To Bidders, Bid Form, Masonry Material Quantity List, and other sample bidding and 
contract forms. The proposed Contract Documents consist of the form of Agreement between 
the Owner and Contractor, Conditions of the Contract, Drawings, Specifications, and all 
Addenda issued prior to execution of the Contract.  

B. Addenda are written, or graphic instruments issued by the Owner prior to the execution of the 
Contract that modify or interpret the Bidding Documents. 

C. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which Work may be added or from which 
Work may be deleted for sums stated in Alternate Bids.   

D. An Alternate Bid is an amount stated in the Bid to be added to or deducted from the amount of 
the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, 
is accepted. 

E. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, 
equipment, or services, or a portion of the Work as described in the Bidding Documents. 

F. A Bidder is a person or entity who submits a Bid to the Owner and who meets the requirements 
set forth in the Bidding Documents. 

1.3 BIDDING DOCUMENTS 

A. Obtaining Bidding Documents: Bidders may obtain complete sets of the Bidding Documents 
from the issuing office designated in the Advertisement for Bids in the number and for the cost 
or deposit sum, if any, stated therein. Bidders shall use complete sets of Bidding Documents in 
preparing Bids. The Owner assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

B. Examination of Bidding Documents and Site: Before submitting a bid, the Bidder shall carefully 
examine the drawings, read the specifications and all other Contract Documents and visit the 
site of the Work. The Bidder shall fully inform themselves prior to bidding as to all existing 
conditions and limitations under which the Work is to be performed and he/she shall include in 
the Bid a sum to cover the cost of all items necessary to perform the Work as set forth in the 
Contract Documents. No allowance will be made to the Bidder because of lack of such 
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examination or knowledge. The submission of a bid shall be construed as conclusive evidence 
that the Bidder has made such examination. 

C. Interpretation or Correction of Bidding Documents: If the Bidder is in doubt as to the 
interpretation of any part of the Bidding Documents or finds discrepancies in or omissions from 
any part of the Contract Documents, he/she must submit a written Request for Interpretation 
thereof not later than 7 days prior to opening of bids. Address all communications to the Owner.  

1.4 ADDENDA 

A. Any interpretation, correction to, or addition to the Contract Documents will be made by written 
Addendum and will be delivered by mail or fax to each prime Bidder of record and the plan 
services indicated in the Advertisement for Bids. The written Addenda constitute the only 
interpretations of the Contract Documents; the Owner accepts no responsibility for any other 
claimed interpretations. 

B. It is the responsibility of each Bidder to verify that he/she has received all Addenda prior to submitting 
a bid. It is also the responsibility of each Bidder to verify that all sub-Bidders and material suppliers 
whose prices are incorporated in the Bidder’s bid are familiar with the Bidding Documents in their 
entirety, including all Addenda issued up to the time of bid opening. 

C. In the event a conflict or omission is discovered in the Bidding Documents after the issuing of 
the last addendum such that an interpretation cannot be issued by the Owner prior to bidding, 
the Bidder is directed to estimate on and provide the quantity and quality of material and labor 
consistent with the overall represented work so as to provide all materials, equipment, labor, 
and services necessary for the completion of the Work. 

1.5 SUBSTITUTIONS DURING BIDDING 

A. Substitutions are not allowed during bidding. Bids shall be submitted based upon the materials, 
equipment, and services specified.  

1.6 BIDDING PROCEDURES 

A. Form Of Bid 
1. Bids must be submitted on the Bid Form provided, properly executed and with all items 

filled out in ink or typed. Do not change or add words to the Bid Form. Unauthorized 
conditions, limitations, or provisions on or attached to the Bid Form may be cause for 
rejection of the bid. Bidder’s information on the Bid Form that is altered by erasure or by 
interlineation prior to submittal must be initialed and explained by notation on the Bid 
Form above the signature of the Bidder. All signatures must be witnessed. 

B. Submission Of Bids 
1. Each bid shall be delivered to the location indicated on the Bid Form on or before the day 

and hour set for receipt and opening of bids. Each bid shall be submitted in an opaque, 
sealed envelope marked in the lower left-hand corner as follows: 

 
Bid for (name of prime contract)  
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Name of Project  
Bidder's Name  
Bidder's Address  
Contractor's License No.  
Date and Time of Bid Opening  

 
2. If not delivered in person, this envelope shall be enclosed in a second envelope for 

posting to the location indicated for receipt of bids. This envelope shall be addressed as 
follows: 

 
Bid for (name of prime contract)  

Owner name  

Street address  OR Post Office Box 0000  

City Name, State, Zip Code  
Contractor's License No.  
Date and Time of Bid Opening  

 
3. It is the sole responsibility of the Bidder to see that his/her bid is received in proper time. 

No bids submitted after the time fixed for receiving bids will be considered; late bids will 
be returned to the Bidder unopened. 

C. Acknowledgement Of Addenda 
1. Bidder must acknowledge all Addenda received in the spaces provided on the Bid Form. 

By submitting a bid, Bidder indicates that all considerations issued by addendum are 
incorporated in the bid. 

D. Bid Supplements 
1. Following the Bid Form will be the Owner Purchased Material Lists that are included in 

this Project Manual. Bidders shall complete all forms, entering “Not Applicable” where 
information does not apply to their portion of the Work.  Absence of any of the Owner 
Purchased Material List, included in the Project Manual, will be reason for possible 
rejection of bid. 

E. Status Of Bidders 
1. Proprietors submitting bids shall indicate their status as proprietors. 
2. Bidders submitting bids for partnerships shall indicate their status as partners and shall 

submit, upon request of the Owner within 24 hours following receipt of bids, a certified 
copy of the power of attorney authorizing the executor of the bid to bind the partnership. 

3. Bidders submitting bids for corporations shall indicate their status as corporations and 
shall submit, upon request of the Owner within 24 hours following receipt of bids, a 
certified copy of the board of directors’ authorization for the Bidder to bind the 
corporation and shall affix the corporate seal on the bid. 

4. Bidders shall provide, upon request of the Owner, within 24 hours following receipt of 
bids, the following: 
a. Names and addresses of proprietors, of all members of a partnership, or of the 

corporation’s officers. 
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b. Name of county or state where the partnership is registered or where the 
corporation is incorporated. Corporations must be licensed to do business in the 
project state at the time of executing the contract. 

1.7 MODIFICATION AND WITHDRAWAL OF BIDS 

A. A bid may be withdrawn on personal requests received from Bidder prior to submission time. A 
withdrawn bid may be resubmitted up to submission time. Negligence or error on the part of the 
Bidder in preparing his/her bid confers no right for withdrawal of the bid after it has been 
opened.  

B. Telegraphic and faxed bids will not be considered. 

C. No Bidder may withdraw a bid within 60 days following the opening of bids. 

1.8 AWARD OR REJECTION OF BIDS 

A. The contract, if awarded, will be awarded to the lowest responsible Bidder, subject to the 
Owner's right to reject any or all bids and to waive any informality in the bids or in the bidding. 
Failure to complete all information required on the Bid Form and Bid Form Supplements may 
result in rejection of bid. The Owner shall have the right to accept Base Bids and Alternate Bids 
in any order or combination, unless otherwise specifically provided in the Bidding Documents, 
and to determine the low bidder on the basis of the sum of the Base Bid and Alternates 
accepted. 

B. Bids may be rejected if the Bid Form shows any unexplained erasures, omissions, alterations of 
form, additions not called for, added restrictions or qualifying conditions or other irregularities 
of any kind. 

C. The Owner may make such investigations as he/she deems necessary to determine the ability of 
the Bidder to perform the Work, and the Bidder shall furnish to the Owner all such information 
for this purpose as the Owner may request. The Owner reserves the right to reject any bid if the 
evidence submitted by or investigation of such Bidder fails to satisfy the Owner that such 
Bidder is properly qualified to carry out the obligations of the Contract and to complete the 
Work contemplated therein within the Contract Time. 

1.9 ACCEPTANCE 

A. The acceptance of a bid will be a Notice of Award, signed by a duly authorized representative 
of the Owner; no other act by the Owner or his/her agents shall constitute the acceptance of a 
bid. The acceptance of a bid by the Owner shall bind the successful Bidder to execute the 
contract. The Bidder to whom the contract is awarded by the Owner shall sign and deliver to the 
Owner for execution by the Owner all required copies of the Agreement, along with all required 
insurance and bonding documents. The rights and obligations provided for in the Contract shall 
become effective upon the parties only with formal execution of the Agreement by the Owner.  
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1.10 BONDS AND CERTIFICATES 

A. Bid shall be accompanied by an acceptable bid bond or certified cashier's check drawn on a 
local bank, payable to Treasurer, Board of Education, for an amount not less than five percent 
of the total amount of the bid.  This bid security shall become the property of the Board of 
Education as liquidated damages in the event the successful bidder fails to execute and deliver a 
contract, along with specified surety and statutory bonds, within ten days after the received 
notice of the acceptance of his bid by the Board of Education. 

B. Bidder shall deliver to the Owner, upon receipt of contract or purchase order, a Performance 
Bond, a Payment Bond, and a Labor and Material Bond, each in the amount of 100 percent of 
the Contract Sum, with a corporate surety authorized to transact business in the Project State, 
within 3 days following execution of the Contract, or prior to commencement of the Work, 
whichever occurs first. Attorneys-in-fact who sign bonds must file with each bond a certified 
and effective dated copy of their power of attorney. 

C. Satisfactory certificates of insurance in the amounts specified in the Contract Documents shall 
be furnished prior to commencement of Work. 

D. All bonds and policies or certificates of insurance must meet with the approval of the Owner 
before the Contractor will be allowed to commence the Work. Failure or refusal to furnish 
bonds or insurance policies or certificates in a form satisfactory to the Owner shall subject the 
Bidder(s) to forfeiture of bid bond. 

E. The form of the Agreement that the successful Bidder, as Contractor, will be required to execute 
is the form of Agreement referenced in the Project Manual.  

1.11 INVOICING AND OFFICE SUPPORT 

A. All bidders must have the ability within their office to process all required paperwork for 
invoicing the district.  This is to include, but not be limited to, timely issuance of invoices with 
proper backup to support the amount due, certified payrolls/reports, and all required closeout 
documents. 

1.12 PREVAILING WAGE AND CERTIFIED PAYROLL REQUIREMENTS 

A. This project shall be deemed as a prevailing wage project and all necessary documentation 
shall be included, but not limited to weekly certified payrolls which are to be addressed to 
Jeremie Kahler, 9501 N. Seymour Ave., Kansas City, Missouri 64153, for the entire length of 
the work under this contract. 

B. This project shall abide to any/all prevailing wage rates for the State of Missouri. All 
requirements for latest published prevailing wage standards shall be the responsibility of the 
bidding firm. 

END OF SECTION 00201 
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DOCUMENT 00411 – BID FORM – CENTRAL OFFICE 

Park Hill School District Bidder: __________________________________________ 
2023 Masonry Project (Bidder enter name here) 
Kansas City, Missouri 

BASE BID, SINGLE-PRIME (ALL TRADES) CONTRACT 
The undersigned Bidder, having carefully examined the Bidding and Contract Requirements, Conditions of 
the Contract, Drawings, Specifications, and all subsequent Addenda, all as issued by the Owner, having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to 
furnish all material (other than owner purchased material listed on Attachment A), labor, equipment and 
services as described in the above documents, without exception, including all scheduled Allowances if any, 
necessary to complete the specified work. 
 
PHSD shall purchase masonry material supplied by the primary masonry material manufacturer.  The 
Bidder shall provide Attachment A with their bid, verifying quantities required to complete this project as 
specified.  All materials not listed on Attachment A shall be the responsibility of the Bidder.  The cost for 
the items listed on Attachment A shall not be included in Bidders Base Bid price.  Failure to provide the 
mandatory Attachment A with verified quantities will render your bid non-responsive. 

Single Prime (All trades) Contract for the above-named Project, in accordance with the requirements of the 
Bidding Documents, for the sum of: 

BASE BID 

1.  Central Office – Exterior Masonry Wall Restoration  $   

 

UNIT PRICES 

1.  Brick Replacement $________________per Brick 

2.  Tuck-pointing $________________per Lin. Ft. 

3.  EIFS Repairs $________________per Sq. Ft. 
 

 

BONDING                
The undersigned Bidder agrees to furnish a Payment & Performance Bond in the amount of 100% of total 
contract value.       
 
 

TIME OF COMPLETION 
The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents 
on a date specified and shall fully complete 100% of the Work no later than August 11, 2023.  If work 
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cannot be completed by August 11, 2023, contractor shall pay as a late fee the sum of $1,000.00 for each 
consecutive working day that the work is not completed thereafter. 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: 
Addendum No. 1, dated  _____________ 
Addendum No. 2, dated  _____________ 

 

CONTRACTOR'S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the 
State of Missouri, and that all fees, permits, etc., pursuant to the submission of this proposal have been paid 
in full. 
 

 

SUBMISSION OF BID 
Respectfully submitted this ____ day of ____________, 2023. 
 

  By:   

   (Name of bidding firm or corporation)   

Witness:  By:   

   (Signature)  

Attest:     

 (Signature)   (Type or print name)  

By:   Title:   

 (Type or print name)    (Owner/Partner/President/Vice Pres.)  

Title:   Address:   

 (Corporate Secretary or Assistant Secretary Only) 

     

  Phone:    

  License:    

  Federal ID No.:     

(Affix Corporate Seal Here) 
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Attachment A 

 
Owner Purchased Material List 

Central Office – Masonry Restoration 
 

The following material list is to be included with the bid form and signed/dated by the Contractor.  
Failure to provide this information will render your bid unresponsive.  The owner is purchasing the 
following list of material from Education Plus through the AEPA pre-competed national 
cooperative purchasing organization. Only these materials, in the quantities listed, will be supplied.   
 
The Contractor is responsible for purchasing any additional material directly from the masonry 
material manufacturer at the contractor’s cost. The contractor is also responsible for ALL other 
materials and services not on this list necessary for the completion of work specified.  This 
includes, but is not limited to, fasteners, bricks, mortar, backer rod, sheet metal, warranty charges, 
inspections, maintenance agreements, and other consumable materials.    
 
The unloading of material and the storage of said material in a secure area is the sole responsibility 
of the contractor.  Any unused material will become the property of the contractor at the 
completion of the project. 
 
Material Quantity         Container Size  
Decktite WDS Sealer       4 containers   5-gallon containers 
 
Decktite WDS Equipment Cleaner   2 containers   1-gallon containers   
    
SolarGard Hy-Build – Oyster Shell   6 buckets    5-gallon buckets 
 
SolarGard Masonry Primer     2 buckets    5-gallon buckets 
       
   
          
          
Bidding Contractor: ___________________________________________________________ 
 
Contractor Signature: __________________________________________________________ 
 
Date: _______________________________________________________________________ 

 

END OF DOCUMENT 00411 
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DOCUMENT 00411 – BID FORM – ENGLISH LANDING ELEMENTARY 

Park Hill School District Bidder: __________________________________________ 
2023 Masonry Project (Bidder enter name here) 
Kansas City, Missouri 

BASE BID, SINGLE-PRIME (ALL TRADES) CONTRACT 
The undersigned Bidder, having carefully examined the Bidding and Contract Requirements, Conditions of 
the Contract, Drawings, Specifications, and all subsequent Addenda, all as issued by the Owner, having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to 
furnish all material (other than owner purchased material listed on Attachment A), labor, equipment and 
services as described in the above documents, without exception, including all scheduled Allowances if any, 
necessary to complete the specified work. 
 
PHSD shall purchase masonry material supplied by the primary masonry material manufacturer.  The 
Bidder shall provide Attachment A with their bid, verifying quantities required to complete this project as 
specified.  All materials not listed on Attachment A shall be the responsibility of the Bidder.  The cost for 
the items listed on Attachment A shall not be included in Bidders Base Bid price.  Failure to provide the 
mandatory Attachment A with verified quantities will render your bid non-responsive. 

Single Prime (All trades) Contract for the above-named Project, in accordance with the requirements of the 
Bidding Documents, for the sum of: 

BASE BID 

1.  English Landing Elementary – Exterior Masonry Wall Restoration  $   

 

UNIT PRICES 

1.  Brick Replacement $________________per Brick 

2.  Tuck-pointing $________________per Lin. Ft. 

3.  EIFS Repairs $________________per Sq. Ft. 
 

 

BONDING                
The undersigned Bidder agrees to furnish a Payment & Performance Bond in the amount of 100% of total 
contract value.       
 
 

TIME OF COMPLETION 
The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents 
on a date specified and shall fully complete 100% of the Work no later than August 11, 2023.  If work 
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cannot be completed by August 11, 2023, contractor shall pay as a late fee the sum of $1,000.00 for each 
consecutive working day that the work is not completed thereafter. 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: 
Addendum No. 1, dated  _____________ 
Addendum No. 2, dated  _____________ 

 

CONTRACTOR'S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the 
State of Missouri, and that all fees, permits, etc., pursuant to the submission of this proposal have been paid 
in full. 
 

 

SUBMISSION OF BID 
Respectfully submitted this ____ day of ____________, 2023. 
 

  By:   

   (Name of bidding firm or corporation)   

Witness:  By:   

   (Signature)  

Attest:     

 (Signature)   (Type or print name)  

By:   Title:   

 (Type or print name)    (Owner/Partner/President/Vice Pres.)  

Title:   Address:   

 (Corporate Secretary or Assistant Secretary Only) 

     

  Phone:    

  License:    

  Federal ID No.:     

(Affix Corporate Seal Here) 
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Attachment A 

 
Owner Purchased Material List 

English Landing Elementary – Masonry Restoration 
 

The following material list is to be included with the bid form and signed/dated by the Contractor.  
Failure to provide this information will render your bid unresponsive.  The owner is purchasing the 
following list of material from Education Plus through the AEPA pre-competed national 
cooperative purchasing organization. Only these materials, in the quantities listed, will be supplied.   
 
The Contractor is responsible for purchasing any additional material directly from the masonry 
material manufacturer at the contractor’s cost. The contractor is also responsible for ALL other 
materials and services not on this list necessary for the completion of work specified.  This 
includes, but is not limited to, fasteners, bricks, mortar, backer rod, sheet metal, warranty charges, 
inspections, maintenance agreements, and other consumable materials.    
 
The unloading of material and the storage of said material in a secure area is the sole responsibility 
of the contractor.  Any unused material will become the property of the contractor at the 
completion of the project. 
 
Material Quantity         Container Size  
Decktite WDS Sealer       6 containers   5-gallon containers 
 
Decktite WDS Equipment Cleaner   4 containers   1-gallon containers   
    
SolarGard Hy-Build – Oyster Shell   2 buckets    5-gallon buckets 
 
SolarGard Masonry Primer     1 buckets    5-gallon buckets 
       
   
          
          
Bidding Contractor: ___________________________________________________________ 
 
Contractor Signature: __________________________________________________________ 
 
Date: _______________________________________________________________________ 

 

END OF DOCUMENT 00411 
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DOCUMENT 00411 – BID FORM – GERNER EARLY EDUCATION CENTER 

Park Hill School District Bidder: __________________________________________ 
2023 Masonry Project (Bidder enter name here) 
Kansas City, Missouri 

BASE BID, SINGLE-PRIME (ALL TRADES) CONTRACT 
The undersigned Bidder, having carefully examined the Bidding and Contract Requirements, Conditions of 
the Contract, Drawings, Specifications, and all subsequent Addenda, all as issued by the Owner, having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to 
furnish all material (other than owner purchased material listed on Attachment A), labor, equipment and 
services as described in the above documents, without exception, including all scheduled Allowances if any, 
necessary to complete the specified work. 
 
PHSD shall purchase masonry material supplied by the primary masonry material manufacturer.  The 
Bidder shall provide Attachment A with their bid, verifying quantities required to complete this project as 
specified.  All materials not listed on Attachment A shall be the responsibility of the Bidder.  The cost for 
the items listed on Attachment A shall not be included in Bidders Base Bid price.  Failure to provide the 
mandatory Attachment A with verified quantities will render your bid non-responsive. 

Single Prime (All trades) Contract for the above-named Project, in accordance with the requirements of the 
Bidding Documents, for the sum of: 

BASE BID 

1.  Gerner Early Education Center – Exterior Masonry Wall Restoration  $   

 

UNIT PRICES 

1.  Brick Replacement $________________per Brick 

2.  Tuck-pointing $________________per Lin. Ft. 

3.  EIFS Repairs $________________per Sq. Ft. 
 

 

BONDING                
The undersigned Bidder agrees to furnish a Payment & Performance Bond in the amount of 100% of total 
contract value.       
 
 

TIME OF COMPLETION 
The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents 
on a date specified and shall fully complete 100% of the Work no later than August 11, 2023.  If work 
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cannot be completed by August 11, 2023, contractor shall pay as a late fee the sum of $1,000.00 for each 
consecutive working day that the work is not completed thereafter. 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: 
Addendum No. 1, dated  _____________ 
Addendum No. 2, dated  _____________ 

 

CONTRACTOR'S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the 
State of Missouri, and that all fees, permits, etc., pursuant to the submission of this proposal have been paid 
in full. 
 

 

SUBMISSION OF BID 
Respectfully submitted this ____ day of ____________, 2023. 
 

  By:   

   (Name of bidding firm or corporation)   

Witness:  By:   

   (Signature)  

Attest:     

 (Signature)   (Type or print name)  

By:   Title:   

 (Type or print name)    (Owner/Partner/President/Vice Pres.)  

Title:   Address:   

 (Corporate Secretary or Assistant Secretary Only) 

     

  Phone:    

  License:    

  Federal ID No.:     

(Affix Corporate Seal Here) 
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Attachment A 

 
Owner Purchased Material List 

Gerner Early Education Center – Masonry Restoration 
 

The following material list is to be included with the bid form and signed/dated by the Contractor.  
Failure to provide this information will render your bid unresponsive.  The owner is purchasing the 
following list of material from Education Plus through the AEPA pre-competed national 
cooperative purchasing organization. Only these materials, in the quantities listed, will be supplied.   
 
The Contractor is responsible for purchasing any additional material directly from the masonry 
material manufacturer at the contractor’s cost. The contractor is also responsible for ALL other 
materials and services not on this list necessary for the completion of work specified.  This 
includes, but is not limited to, fasteners, bricks, mortar, backer rod, sheet metal, warranty charges, 
inspections, maintenance agreements, and other consumable materials.    
 
The unloading of material and the storage of said material in a secure area is the sole responsibility 
of the contractor.  Any unused material will become the property of the contractor at the 
completion of the project. 
 
Material Quantity         Container Size  
Decktite WDS Sealer       5 containers   5-gallon containers 
 
Decktite WDS Equipment Cleaner   3 containers   1-gallon containers   
    
SolarGard Hy-Build – Oyster Shell   3 buckets    5-gallon buckets 
 
SolarGard Masonry Primer     1 buckets    5-gallon buckets 
       
   
          
          
Bidding Contractor: ___________________________________________________________ 
 
Contractor Signature: __________________________________________________________ 
 
Date: _______________________________________________________________________ 

 

END OF DOCUMENT 00411 
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DOCUMENT 00411 – BID FORM – LAKEVIEW MIDDLE 

Park Hill School District Bidder: __________________________________________ 
2023 Masonry Project (Bidder enter name here) 
Kansas City, Missouri 

BASE BID, SINGLE-PRIME (ALL TRADES) CONTRACT 
The undersigned Bidder, having carefully examined the Bidding and Contract Requirements, Conditions of 
the Contract, Drawings, Specifications, and all subsequent Addenda, all as issued by the Owner, having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to 
furnish all material (other than owner purchased material listed on Attachment A), labor, equipment and 
services as described in the above documents, without exception, including all scheduled Allowances if any, 
necessary to complete the specified work. 
 
PHSD shall purchase masonry material supplied by the primary masonry material manufacturer.  The 
Bidder shall provide Attachment A with their bid, verifying quantities required to complete this project as 
specified.  All materials not listed on Attachment A shall be the responsibility of the Bidder.  The cost for 
the items listed on Attachment A shall not be included in Bidders Base Bid price.  Failure to provide the 
mandatory Attachment A with verified quantities will render your bid non-responsive. 

Single Prime (All trades) Contract for the above-named Project, in accordance with the requirements of the 
Bidding Documents, for the sum of: 

BASE BID 

1.  Lakeview Middle – Exterior Masonry Wall Restoration  $   

 

UNIT PRICES 

1.  Brick Replacement $________________per Brick 

2.  Tuck-pointing $________________per Lin. Ft. 

3.  EIFS Replacement $________________per Sq. Ft. 
 

 

BONDING                
The undersigned Bidder agrees to furnish a Payment & Performance Bond in the amount of 100% of total 
contract value.       
 
 

TIME OF COMPLETION 
The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents 
on a date specified and shall fully complete 100% of the Work no later than August 11, 2023.  If work 
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cannot be completed by August 11, 2023, contractor shall pay as a late fee the sum of $1,000.00 for each 
consecutive working day that the work is not completed thereafter. 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: 
Addendum No. 1, dated  _____________ 
Addendum No. 2, dated  _____________ 

 

CONTRACTOR'S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the 
State of Missouri, and that all fees, permits, etc., pursuant to the submission of this proposal have been paid 
in full. 
 

 

SUBMISSION OF BID 
Respectfully submitted this ____ day of ____________, 2023. 
 

  By:   

   (Name of bidding firm or corporation)   

Witness:  By:   

   (Signature)  

Attest:     

 (Signature)   (Type or print name)  

By:   Title:   

 (Type or print name)    (Owner/Partner/President/Vice Pres.)  

Title:   Address:   

 (Corporate Secretary or Assistant Secretary Only) 

     

  Phone:    

  License:    

  Federal ID No.:     

(Affix Corporate Seal Here) 
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Attachment A 

 
Owner Purchased Material List 

Lakeview Middle School – Masonry Restoration 
 

The following material list is to be included with the bid form and signed/dated by the Contractor.  
Failure to provide this information will render your bid unresponsive.  The owner is purchasing the 
following list of material from Education Plus through the AEPA pre-competed national 
cooperative purchasing organization. Only these materials, in the quantities listed, will be supplied.   
 
The Contractor is responsible for purchasing any additional material directly from the masonry 
material manufacturer at the contractor’s cost. The contractor is also responsible for ALL other 
materials and services not on this list necessary for the completion of work specified.  This 
includes, but is not limited to, fasteners, bricks, mortar, backer rod, sheet metal, warranty charges, 
inspections, maintenance agreements, and other consumable materials.    
 
The unloading of material and the storage of said material in a secure area is the sole responsibility 
of the contractor.  Any unused material will become the property of the contractor at the 
completion of the project. 
 
Material Quantity         Container Size  
Decktite WDS Sealer       4 containers   5-gallon containers 
 
Decktite WDS Equipment Cleaner   3 containers   1-gallon containers   
    
SolarGard Hy-Build – Canvas    75 buckets    5-gallon buckets 
 
SolarGard Masonry Primer     20 buckets    5-gallon buckets 
       
   
          
          
Bidding Contractor: ___________________________________________________________ 
 
Contractor Signature: __________________________________________________________ 
 
Date: _______________________________________________________________________ 

 

END OF DOCUMENT 00411 
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DOCUMENT 00411 – BID FORM – LINE CREEK ELEMENTARY 

Park Hill School District Bidder: __________________________________________ 
2023 Masonry Project (Bidder enter name here) 
Kansas City, Missouri 

BASE BID, SINGLE-PRIME (ALL TRADES) CONTRACT 
The undersigned Bidder, having carefully examined the Bidding and Contract Requirements, Conditions of 
the Contract, Drawings, Specifications, and all subsequent Addenda, all as issued by the Owner, having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to 
furnish all material (other than owner purchased material listed on Attachment A), labor, equipment and 
services as described in the above documents, without exception, including all scheduled Allowances if any, 
necessary to complete the specified work. 
 
PHSD shall purchase masonry material supplied by the primary masonry material manufacturer.  The 
Bidder shall provide Attachment A with their bid, verifying quantities required to complete this project as 
specified.  All materials not listed on Attachment A shall be the responsibility of the Bidder.  The cost for 
the items listed on Attachment A shall not be included in Bidders Base Bid price.  Failure to provide the 
mandatory Attachment A with verified quantities will render your bid non-responsive. 

Single Prime (All trades) Contract for the above-named Project, in accordance with the requirements of the 
Bidding Documents, for the sum of: 

BASE BID 

1.  Line Creek Elementary – Exterior Masonry Wall Restoration  $   

 

UNIT PRICES 

1.  Brick Replacement $________________per Brick 

2.  Tuck-pointing $________________per Lin. Ft. 

3.  EIFS Repairs $________________per Sq. Ft. 
 

 

BONDING                
The undersigned Bidder agrees to furnish a Payment & Performance Bond in the amount of 100% of total 
contract value.       
 
 

TIME OF COMPLETION 
The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents 
on a date specified and shall fully complete 100% of the Work no later than August 11, 2023.  If work 
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cannot be completed by August 11, 2023, contractor shall pay as a late fee the sum of $1,000.00 for each 
consecutive working day that the work is not completed thereafter. 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: 
Addendum No. 1, dated  _____________ 
Addendum No. 2, dated  _____________ 

 

CONTRACTOR'S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the 
State of Missouri, and that all fees, permits, etc., pursuant to the submission of this proposal have been paid 
in full. 
 

 

SUBMISSION OF BID 
Respectfully submitted this ____ day of ____________, 2023. 
 

  By:   

   (Name of bidding firm or corporation)   

Witness:  By:   

   (Signature)  

Attest:     

 (Signature)   (Type or print name)  

By:   Title:   

 (Type or print name)    (Owner/Partner/President/Vice Pres.)  

Title:   Address:   

 (Corporate Secretary or Assistant Secretary Only) 

     

  Phone:    

  License:    

  Federal ID No.:     

(Affix Corporate Seal Here) 
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Attachment A 

 
Owner Purchased Material List 

Line Creek Elementary School – Masonry Restoration 
 

The following material list is to be included with the bid form and signed/dated by the Contractor.  
Failure to provide this information will render your bid unresponsive.  The owner is purchasing the 
following list of material from Education Plus through the AEPA pre-competed national 
cooperative purchasing organization. Only these materials, in the quantities listed, will be supplied.   
 
The Contractor is responsible for purchasing any additional material directly from the masonry 
material manufacturer at the contractor’s cost. The contractor is also responsible for ALL other 
materials and services not on this list necessary for the completion of work specified.  This 
includes, but is not limited to, fasteners, bricks, mortar, backer rod, sheet metal, warranty charges, 
inspections, maintenance agreements, and other consumable materials.    
 
The unloading of material and the storage of said material in a secure area is the sole responsibility 
of the contractor.  Any unused material will become the property of the contractor at the 
completion of the project. 
 
Material Quantity         Container Size  
Decktite WDS Sealer       5 containers   5-gallon containers 
 
Decktite WDS Equipment Cleaner   3 containers   1-gallon containers   
    
SolarGard Hy-Build – Oyster Shell   3 buckets    5-gallon buckets 
 
SolarGard Masonry Primer     1 buckets    5-gallon buckets 
       
   
          
          
Bidding Contractor: ___________________________________________________________ 
 
Contractor Signature: __________________________________________________________ 
 
Date: _______________________________________________________________________ 

 

END OF DOCUMENT 00411 
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DOCUMENT 00411 – BID FORM – TIFFANY RIDGE ELEMENTARY 

Park Hill School District Bidder: __________________________________________ 
2023 Masonry Project (Bidder enter name here) 
Kansas City, Missouri 

BASE BID, SINGLE-PRIME (ALL TRADES) CONTRACT 
The undersigned Bidder, having carefully examined the Bidding and Contract Requirements, Conditions of 
the Contract, Drawings, Specifications, and all subsequent Addenda, all as issued by the Owner, having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to 
furnish all material (other than owner purchased material listed on Attachment A), labor, equipment and 
services as described in the above documents, without exception, including all scheduled Allowances if any, 
necessary to complete the specified work. 
 
PHSD shall purchase masonry material supplied by the primary masonry material manufacturer.  The 
Bidder shall provide Attachment A with their bid, verifying quantities required to complete this project as 
specified.  All materials not listed on Attachment A shall be the responsibility of the Bidder.  The cost for 
the items listed on Attachment A shall not be included in Bidders Base Bid price.  Failure to provide the 
mandatory Attachment A with verified quantities will render your bid non-responsive. 

Single Prime (All trades) Contract for the above-named Project, in accordance with the requirements of the 
Bidding Documents, for the sum of: 

BASE BID 

1.  Tiffany Ridge Elementary – Exterior Masonry Wall Restoration  $   

 

UNIT PRICES 

1.  Brick Replacement $________________per Brick 

2.  Tuck-pointing $________________per Lin. Ft. 

3.  EIFS Repairs $________________per Sq. Ft. 
 

 

BONDING                
The undersigned Bidder agrees to furnish a Payment & Performance Bond in the amount of 100% of total 
contract value.       
 
 

TIME OF COMPLETION 
The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents 
on a date specified and shall fully complete 100% of the Work no later than August 11, 2023.  If work 
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cannot be completed by August 11, 2023, contractor shall pay as a late fee the sum of $1,000.00 for each 
consecutive working day that the work is not completed thereafter. 
 
 

ACKNOWLEDGEMENT OF ADDENDA 
The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: 
Addendum No. 1, dated  _____________ 
Addendum No. 2, dated  _____________ 

 

CONTRACTOR'S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the 
State of Missouri, and that all fees, permits, etc., pursuant to the submission of this proposal have been paid 
in full. 
 

 

SUBMISSION OF BID 
Respectfully submitted this ____ day of ____________, 2023. 
 

  By:   

   (Name of bidding firm or corporation)   

Witness:  By:   

   (Signature)  

Attest:     

 (Signature)   (Type or print name)  

By:   Title:   

 (Type or print name)    (Owner/Partner/President/Vice Pres.)  

Title:   Address:   

 (Corporate Secretary or Assistant Secretary Only) 

     

  Phone:    

  License:    

  Federal ID No.:     

(Affix Corporate Seal Here) 
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Attachment A 

 
Owner Purchased Material List 

Tiffany Ridge Elementary School – Masonry Restoration 
 

The following material list is to be included with the bid form and signed/dated by the Contractor.  
Failure to provide this information will render your bid unresponsive.  The owner is purchasing the 
following list of material from Education Plus through the AEPA pre-competed national 
cooperative purchasing organization. Only these materials, in the quantities listed, will be supplied.   
 
The Contractor is responsible for purchasing any additional material directly from the masonry 
material manufacturer at the contractor’s cost. The contractor is also responsible for ALL other 
materials and services not on this list necessary for the completion of work specified.  This 
includes, but is not limited to, fasteners, bricks, mortar, backer rod, sheet metal, warranty charges, 
inspections, maintenance agreements, and other consumable materials.    
 
The unloading of material and the storage of said material in a secure area is the sole responsibility 
of the contractor.  Any unused material will become the property of the contractor at the 
completion of the project. 
 
Material Quantity         Container Size  
      
SolarGard Hy-Build – Oyster Shell   1 buckets    5-gallon buckets 
 
SolarGard Masonry Primer     1 buckets    5-gallon buckets 
       
   
          
          
Bidding Contractor: ___________________________________________________________ 
 
Contractor Signature: __________________________________________________________ 
 
Date: _______________________________________________________________________ 

 

END OF DOCUMENT 00411 
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DOCUMENT 00439 – BID FORM SUPPLEMENT – BID BOND 

1.1 BID BOND FORM 

A. AIA Document A310 Bid Bond is the recommended form for a Bid Bond. A bid bond 
acceptable to the Owner, or other bid security as described in the Instructions to Bidders, is 
required to be attached to the Bid Form as a supplement. 

B. Copies of AIA standard forms may be obtained from: 
1. American Institute of Architects: (800) 365-2724. 

END OF DOCUMENT 00439 
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DOCUMENT 00500 – CONTRACTING AND ADMINISTRATIVE FORMS 

1.1 FORM OF AGREEMENT 

A. The Districts Standard Form of Agreement shall be utilized for the Project:  

1.2 STANDARD ADMINISTRATIVE FORMS 

A. The following standard forms shall be utilized in the administration of the Project: 
1. Form of Certificate of Insurance:  AIA Document G715 Supplemental Attachment for 

Acord Certificate of Insurance 25-S, or equivalent acceptable to Owner.  
2. Form of Performance Bond and Labor and Material Bond: AIA Document A312 

Performance Bond and Labor and Material Bond. 
3. Form of Affidavit of Release of Liens:  AIA Document G706A Contractor’s Affidavit of 

Payment of Release of Liens. 
4. Form of Statement of Sales Tax Paid:  Document 00625 Contractor’s Statement of Sales 

Tax Paid. 

B. Copies of AIA standard forms may be obtained from: 
1. American Institute of Architects: (800) 365-2724. 

END OF DOCUMENT 00500 
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SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of Contract. 
3. Use of premises. 
4. Owner's occupancy requirements. 
5. Work restrictions. 
6. Specification formats and conventions. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: Masonry Restoration Project 

B. Project Location: Central Office, English Landing Elementary, Gerner Early Education 
Center, Lakeview Middle, Line Creek Elementary, and Tiffany Ridge Elementary   

C. Owner:  Park Hill School District 
1. Owner's Representative:  Jeremie Kahler 

D. The Work consists of the following: 
1. General 

a. Set-up necessary safety protection including OSHA warning lines and guard 
rail systems as required while working on roofs. 

b. Comply with OSHA silica dust standard. 
c. Contractors shall provide their own ORI/Johnny on the Spot.  No interior 

access will be permitted. 
d. Provide mortar mock-up as required by District and to be approved by 

District. 
e. Provide protection of roof areas, windows, doors, and any other items or 

areas that may be damaged from mobilization, work, and or installation of 
new products. 
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f. It is the responsibility of the Prime Contractor to examine the job site and 
document any damages or issues with pictures and/or video.  Any damages 
found after start of work will be the responsibility of the contractor.  
1) Including damages to sidewalks, lawn, landscaping, play-grounds, 

and sprinkler systems. 
2) Condition of work areas shall be as good as or better than prior to 

start of work. 
g. Masonry is considered any concrete, brick, block, precast, tile, and/or stone. 
h. Replace all spalled and cracked brick.   

1) Replacement bricks shall be approved by District prior to start of each  
  project. 

i. Cut and point miscellaneous areas of all mortar joints.  
j. Clean, prime, and seal miscellaneous holes and voids in brick and mortar 

joints. 
k. Clean, prime, and install new sealant around all projections extending 

through walls.  
l. Clean, prime, and seal all vertical and horizontal caulking joints. 
m. Sand-pointing shall include matching new sand color to existing brick and 

mortar colors. 
2. Work areas consist of all exterior walls including walls above roof lines and upper 

levels as specified.  
a. Remove all existing sealant material in the following joints: vertical and 

horizontal control joints, door perimeters, window perimeters, existing 
flatwork concrete to building, vent perimeters, miscellaneous thru-wall 
perpetrations, and others mentioned below under each school scope. 
1) Clean joints of all dirt, dust, and debris. 
2) Prime all joints with approved primer. 
3) Install new backer-rod with 35% compression. 
4) Install Tremco sealant and properly tool. 

b. Rout out all movement joints in brick to provide smooth edges. 
1) Clean joints of all dirt, dust, and debris. 
2) Prime joints with approved primer. 
3) Install new backer-rod or bond-breaker tape. 
4) Install Tremco sealant and properly tool. 

a) Minor cracks, 1/8” or small, extending through bricks shall be 
sand-pointed to match brick color. 

c. Miscellaneous tuck-pointing shall be completed at any and all mortar joints  
throughout the walls where hairline cracks larger than 1/32 are observed. 

d. At all projections including but not limited to windows, light fixtures, water 
spickets, and doors frames, remove all sealant and glazing. 
1) Clean joints of all dirt, dust, and debris. 
2) Prime brick with approved primer. 
3) Prime metal components with approved primer. 
4) Install new backer-rod or bond-breaker tape in all joints. 

a) Backer-rod shall provide 35% compression. 
5) Install Tremco sealant and properly tool. 
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e. After all wall repairs and preparation has been completed and approved by 
the District and Tremco, install Tremco’s Decktite WDS Sealer and Tremco 
SolarGard Hy-Build over 100% of all masonry and EIFS walls as specified 
below. 
 

f. Central Office 
1) Work to include all exterior walls. 
 a) Do not include any masonry work above roof lines. 
 b) Do not include Southeast concrete wing wall. 
2) Protect roof areas per Tremco requirements. 
3) Remove and reinstall all downspouts to complete work as specified. 
  a) Downspouts shall be re-secured to wall using masonry anchors or  
   fasteners approved by District and Tremco.  
4) Cut-out 100% of the following sealant joints, grind to clean, prime, 

prepare with backer-rod or bond breaker tape, and install new Tremco 
sealant. 

 a) Vertical and horizontal control joints 
 b) Door perimeters 
 c) Window perimeters  
 d) Vent perimeters 
 e) South brick column to sidewalk joints 
 f) Vertical concrete to split-faced block joints 
 g) Miscellaneous thru-wall penetrations 
 h) Tile to EIFS joints 
 i) Tile to brick joints 
 j) EIFS to concrete joints 
   k) Excludes:  Any roof flashing caulking and any concrete flatwork  
   caulking other than the two (2) south brick columns to sidewalk  
   joints. 
5) Grind-out and tuck-point 400 lineal feet of open/deteriorating mortar  
  joints using Type N mortar.  Including brick, split faced block, and  
  tile. 
  a) Additional tuck-pointing shall be completed based on unit price.  
6) Install small bead of clear silicone to all case stoner cracks. 
7) Cut-out and re-caulk 100% of all cast stone to cast stone butt joints at  
  window sills and all middle/upper bands. 
8) Remove any old anchors and seal all seal all old, abandoned anchor  
  holes. 
9) At three (3) lintels on the south elevation, grid away rust and paint  
  with a self-priming rust prohibitive Rust oleum paint. 
10) At the southwest corner concrete column, chip and patch one spot  
  approximately 1’ x 1’. 
11) EIFS/Stucco Repairs and Coating: 
  a) Repair damaged area on the east elevation above doors 9 and 10. 
  b) Wash and install three (3) coats of Tremco SolarGard System. 
   i) Walls must be dry for a minimum of 48 hours. 
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   ii) Tremco must approve prior to installing SolarGard System. 
   iii) Install 1-coat of SolarGard Masonry Primer. 
   iv) Install 2-coats of SolarGard Hy-Build coating, color to be  
    selected by owner. 
12) Detergent wash all new mortar. 
13) Pressure wash 100% of all exterior facades including brick, tile, split  
  faced block, EIFS, and stucco. 
  a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,  
   debris, oil, grease, efflorescence, and alkali coatings.     
14) Install Decktite WDS Sealer over 100% of all brick and split faced  
  blocks. 
 

g. English Landing Elementary School  
1) Work to include all exterior walls, walls above roof lines, trash 

enclosure, front entry sitting wall, and masonry columns. 
2) Protect roof areas per Tremco requirements. 
3) Remove and reinstall all downspouts to complete work as specified. 
  a) Downspouts shall be re-secured to wall using masonry anchors or  
   fasteners approved by District and Tremco.  
4) Cut-out 100% of the following sealant joints, grind to clean, prime, 

prepare with backer-rod or bond breaker tape, and install new Tremco 
sealant. 

 a) Vertical control joints 
 b) Door perimeters 
 c) Window perimeters  
 d) Vent perimeters 
 e) Existing flatwork concrete to building 
 f) Miscellaneous thru-wall penetrations 
   g) Excludes:  Any roof flashing caulking, metal coping caulking or  
   metal to metal caulking, and concrete flatwork joints other than  
   conditions where the concrete meets the building masonry. 
5) Grind-out and tuck-point 500 lineal feet of open/deteriorating mortar  
  joints using Type N mortar.  Including brick, split faced block, and  
  tile. 
  a) Additional tuck-pointing shall be completed based on unit price.  
6) Replace 45 deteriorated blocks. 
7) Remove any old anchors and seal all seal all old, abandoned anchor  
  holes. 
8) At trash enclosure: 
  a) Replace 10 blocks (In addition to the 45 specified above) 
  b) Tuckpoint 100% of exterior and interior walls. 
  c) Re-caulk 100% of coping stone butt joints. 
  d) Route and caulk cracks on the backside. 
  e) Patch miscellaneous holes on the backside. 
  f) Power wash and clean. 
  g) Install Decktite WDS seal to exterior block. 
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  h) Install SolarGard Hy-Build, 3-coat system to interior block. 
9) At front entry sitting wall: 
  a) Re-caulk butt joints. 
  b) Re-caulk sitting wall to main wall joints. 
  c) Wash and seal with Decktite WDS, 100% of all masonry on sitting  
   wall. 
10) Detergent wash all new mortar. 
11) Pressure wash 100% of all exterior masonry walls. 
  a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,  
   debris, oil, grease, efflorescence, and alkali coatings. 
  b) Spot clean with appropriate chemicals, dark stains and  
   efflorescence/lime runs.     
12) Install Decktite WDS Sealer over 100% of all exterior masonry. 
 

h. Gerner Early Education Center 
1) Work to include all exterior walls, both sets of entry masonry column 

bases, and one (1) EIFS structure over front entry area/office. 
2) Protect roof areas per Tremco requirements. 
3) Remove and reinstall all downspouts to complete work as specified. 
  a) Downspouts shall be re-secured to wall using masonry anchors or  
   fasteners approved by District and Tremco.  
4) Cut-out 100% of the following sealant joints, grind to clean, prime, 

prepare with backer-rod or bond breaker tape, and install new Tremco 
sealant. 

 a) Vertical control joints 
 b) Door perimeters 
 c) Window perimeters  
 d) Vent perimeters 
 e) Decorative metal to brick joints 
 f) EIFS to brick joints 
 g) Miscellaneous thru-wall penetrations 
 h) Building to concrete flatwork joints 
 i) Masonry entry column bases to concrete flatwork joints 
 j) Masonry entry column base stone to stone butt joints 
   k) Excludes:  Any roof flashing caulking and any concrete flatwork  
   caulking other than building/masonry column to concrete flatwork  
   joints. 
5) Grind-out and tuck-point 400 lineal feet of open/deteriorating mortar  
  joints using Type N mortar.   
  a) Additional tuck-pointing shall be completed based on unit price.  
6) Replace 200 brick. 
7) Remove any old anchors and seal all seal all old, abandoned anchor  
  holes. 
8) EIFS/Stucco Repairs and Coating: 
  a) Repair all EIFS cracks on the roof top walls. 
  b) Wash and install three (3) coats of Tremco SolarGard System. 
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   i) Walls must be dry for a minimum of 48 hours. 
   ii) Tremco must approve prior to installing SolarGard System. 
   iii) Install 1-coat of SolarGard Masonry Primer. 
   iv) Install 2-coats of SolarGard Hy-Build coating, color to be  
    selected by owner. 
9) Detergent wash all new mortar. 
10) Pressure wash 100% of all exterior façade brick, cast stone/brick on  
  entry masonry column bases, and EIFS. 
  a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,  
   debris, oil, grease, efflorescence, and alkali coatings.     
11) Install Decktite WDS Sealer over 100% of all brick and cast stone  
  caps. 
 

i. Lakeview Middle School 
1) Work to include all exterior walls. 
 a) Do not include any masonry work above roof lines. 
 b) Do not include Southeast concrete wing wall. 
2) Protect roof areas per Tremco requirements. 
3) Remove and reinstall all downspouts to complete work as specified. 
  a) Downspouts shall be re-secured to wall using masonry anchors or  
   fasteners approved by District and Tremco.  
4) Cut-out 100% of the following sealant joints, grind to clean, prime, 

prepare with backer-rod or bond breaker tape, and install new Tremco 
sealant. 

 a) Vertical control joints 
 b) Door perimeters 
 c) Window perimeters  
 d) Vent perimeters 
 e) EIFS to brick joints 
 f) Metal to brick perimeter joints at any applicable window or door 
 g) Miscellaneous thru-wall penetrations 
 h) Building to concrete flatwork joints 
 i) Masonry sitting wall butt joints 
 j) EIFS to concrete joints 
   k) Excludes:  any roof flashing or metal coping caulking, any  
   concrete flatwork caulking other than building and sitting wall to  
   concrete flatwork joints, and anything related to the dry-stack  
   retaining walls and dumpster enclosure. 
5) Grind-out and tuck-point 200 lineal feet of open/deteriorating mortar  
  joints using Type N mortar.   
  a) Additional tuck-pointing shall be completed based on unit price.  
6) Replace 20 deteriorated blocks. 
7) Remove any old anchors and seal all seal all old, abandoned anchor  
  holes. 
8) EIFS/Stucco Repairs and Coating: 
  a) Include a $10,000 Allowance for EIFS repairs. 
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   i) Repair damaged EIFS as needed. 
  b) Install three (3) coats of Tremco SolarGard Hy-Build System over  
   all EIFS areas except the new areas on the ground level southside  
   of door 18 extending eastward including much of the south side  
   lower EIFS. 
   i) Walls must be dry for a minimum of 48 hours. 
   ii) Tremco must approve prior to installing SolarGard System. 
   iii) Install 1-coat of SolarGard Masonry Primer. 
   iv) Install 2-coats of SolarGard Hy-Build coating, color to be  
    selected by owner. 
9) Detergent wash all new mortar. 
10) Pressure wash 100% of all exterior facades including brick, cast stone,  
  masonry sitting walls, and EIFS. 
  a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,  
   debris, oil, grease, efflorescence, and alkali coatings.     
11) Install Decktite WDS Sealer over 100% of all brick and cast stone. 
12) Wash exterior of all windows. 
 
 

j. Line Creek Elementary School 
1) Work to include all exterior walls, one masonry sitting wall at main 

entry, and the EIFS walls at main entry. 
2) Protect roof areas per Tremco requirements. 
3) Remove and reinstall all downspouts to complete work as specified. 
  a) Downspouts shall be re-secured to wall using masonry anchors or  
   fasteners approved by District and Tremco.  
4) Cut-out 100% of the following sealant joints, grind to clean, prime, 

prepare with backer-rod or bond breaker tape, and install new Tremco 
sealant. 

 a) Vertical control joints 
 b) Door perimeters 
 c) Window perimeters  
 d) Vent perimeters 
 e) Metal to brick joints 
 f) EIFS to brick joints 
 g) Building to concrete flatwork joints 
 h) Masonry sitting wall to concrete flatwork joints 
 i) Masonry sitting wall stone to stone butt joints 
 j) EIFS to metal joints 
 k) Miscellaneous thru-wall penetrations 
   l) Excludes:  Any roof flashing or metal coping caulking, and any  
   concrete flatwork caulking other than building to concrete flatwork  
   joints and sitting wall to concrete flatwork joints.  Also excludes  
   replacement of one existing preformed joint. 
5) Grind-out and tuck-point 300 lineal feet of open/deteriorating mortar  
  joints using Type N mortar.  Mainly on east side where the  
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  downspouts are and used to be. 
  a) Additional tuck-pointing shall be completed based on unit price.  
6) Remove any old anchors and seal all seal all old, abandoned anchor  
  holes. 
7) At 100% of all EIFS, install SolarGard Hy-Build 3-coat system in a  
  standard color selected by the district.  
8) Detergent wash all new mortar. 
9) Pressure wash 100% of all exterior masonry including brick, split  
  faced block, EIFS, and masonry sitting wall. 
  a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,  
   debris, oil, grease, efflorescence, and alkali coatings.     
10) Install Decktite WDS Sealer over 100% of all brick, split faced blocks,  
  and cast stone caps. 
 

k. Tiffany Ridge Elementary School 
1) Work to include all exterior walls. 
 a) Including roof top EIFS walls. 
2) Protect roof areas per Tremco requirements. 
3) Remove and reinstall all downspouts to complete work as specified. 
  a) Downspouts shall be re-secured to wall using masonry anchors or  
   fasteners approved by District and Tremco.  
4) Cut-out 100% of the following sealant joints, grind to clean, prime, 

prepare with backer-rod or bond breaker tape, and install new Tremco 
sealant. 

 a) Vertical control joints 
 b) Door perimeters 
 c) Window perimeters 
 d) Vent perimeters 
 e) Flatwork concrete at building joints 
 f) Miscellaneous thru-wall penetrations 
 g) Excludes:  any roof flashing caulking and any concrete flatwork  
  caulking joints other than joints that meet the building/masonry  
  sitting walls. 
5) Grind-out and tuck-point 100 lineal feet of open/deteriorating mortar  
  joints using Type N mortar.   
  a) Additional tuck-pointing shall be completed based on unit price.  
6) Grind/route out and install new sealant in up to 50 lineal feet of stress  
  cracks. 
  a) After new sealant has been installed, embed sand into sealant to  
   match color of surrounding masonry.  
7) At all windows on all rooftop penthouses; clean and spot wet-glaze  
  gasket shrinkage gaps with approved Tremco sealant. 
8) At south side patio backside knee walls: 
  a) Power wash all three (3) CMU walls. 
  b) Coat with 3-coat SolarGard Hy-Build system with owner approved  
   color. 



Park Hill School District  January 2023 
2023 Masonry Project 
 

SUMMARY 01100 - 9 

9) At exterior masonry sitting walls: 
  a) Cut-out, grind, clean, prime, and install new sealant at capstone to  
   capstone butt joints. 
  b) Cut-out, grind, clean, prime, and install new sealant at sidewall to  
   concrete flatwork joints. 
10) EIFS Repairs and Coating: 
  a) Repair EIFS cracks per EIFS industry standards. 
   i) One small vertical crack at far NW corner of the NW  
    penthouse/Roof1. 
   ii) One 6.5’ crack in the NE corner of the SW penthouse/Roof 2. 
   iii) One small vertical crack on the north side of the SE  
    Penthouse/Roof 3. 
  b) Install three (3) coats of Tremco SolarGard Hy-Build System to the  
   ~40’ east wall of the SW penthouse/Roof 2 after power washing. 
   i) Walls must be dry for a minimum of 48 hours. 
   ii) Tremco must approve prior to installing SolarGard System. 
   iii) Install 1-coat of SolarGard Masonry Primer. 
   iv) Install 2-coats of SolarGard Hy-Build coating, color to be  
    selected by owner. 
11) Detergent wash all new mortar. 

1.4 TYPE OF CONTRACT 

A. Project will be carried out under a single prime contract. 

1.5 USE OF PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations as 
indicated on Drawings by the Contract limits. 
1. Confine construction operations to selected roof areas. 
2. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the 

public. 
3. Driveways and Entrances:  Keep driveways loading areas, and entrances serving 

premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

B. Personnel Identification: All construction personnel in occupied portions of the facility 
must wear Contractor-furnished identification at all times. Personnel without proper 
identification are subject to removal from the site by the Owner. 

C. Security: Comply with Owner’s requirements related to security. 
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D. Safety:  Comply with all OSHA regulations and guidelines that apply to project. 

E. Use of Existing Building:  Maintain existing building in a weather tight condition 
throughout construction period.  Repair damage caused by construction operations.  
Protect building and its occupants during construction period. 

1.6 OWNER'S OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with 
Owner's day-to-day operations.  Maintain existing exits, unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or 
used facilities.  Do not close or obstruct walkways, corridors, or other occupied or 
used facilities without written permission from Owner and authorities having 
jurisdiction. 

2. Provide not less than 72 hours notice to Owner of activities that will affect 
Owner's operations. 

1.7 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed inside the existing building 
during normal business working hours of 7:00 a.m. to 5:00 p.m., Monday through 
Friday, except otherwise indicated. 

1. Weekend Hours:  only if authorized by owner in advance 
2. Early Morning Hours:  only if authorized by owner in advance 
3. Hours for Utility Shutdowns:  coordinate with owner 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner's written permission. 

1.8 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections 
using the 16-division format and CSI/CSC's "MasterFormat" numbering system. 

B. Specification Content:  The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations.  These conventions are as follows: 
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1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as 
appropriate.  Words implied, but not stated, shall be inferred as the sense requires.  
Singular words shall be interpreted as plural, and plural words shall be interpreted 
as singular where applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the 
Specifications.  Requirements expressed in the imperative mood are to be 
performed by Contractor.  Occasionally, the indicative or subjunctive mood may 
be used in the Section Text for clarity to describe responsibilities that must be 
fulfilled indirectly by Contractor or by others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the 
context, are implied where a colon (:) is used within a sentence or phrase. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 



 

 

 

 

 

ALLOWANCES 
 



Park Hill School District  January 2023 
2023 Masonry Project 
 

ALLOWANCES 01210 - 1 

SECTION 01210 - ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  Allowances have 
been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when additional information is available for 
evaluation.  If necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 

1. Lump-sum allowances. 

1.3 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Owner of the date when final 
selection and purchase of each product or system described by an allowance must be completed 
to avoid delaying the Work. 

B. At Owner's request, obtain proposals for each allowance for use in making final selections.  
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Owner from the designated supplier. 

1.4 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders. 

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 
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1.5 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 

1.6 CONTINGENCY ALLOWANCES 

A. Use the contingency allowance only as directed by Owner for Owner's purposes and only by 
Change Orders that indicate amounts to be charged to the allowance. 

B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner 
under the contingency allowance are included in the allowance and are not part of the Contract 
Sum.  These costs include delivery, installation, insurance, equipment rental, and similar costs. 

C. Change Orders authorizing use of funds from the contingency allowance will include 
Contractor's related costs and reasonable overhead and profit margins. 

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner 
by Change Order. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No. 1:  Include $10,000 allowance for EIFS repairs at Lakeview Middle School: 
1. Allowance shall be used for EIFS wall repairs and replacement areas. 

a. Prime contractor shall document each repair and replacement area including size, 
location, and pictures of before and after. 

b. Prime contractor shall provide PHSD with a AIA Change Order document 
detailing the work completed within the allowance amount. 

END OF SECTION 01210 



 
 
 
 
 
 
 

UNIT PRICES 
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SECTION 01270 - UNIT PRICES  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for unit prices. 

1.3 DEFINITIONS 

A. Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit of 
measurement for materials or services added to or deducted from the Contract Sum by 
appropriate modification, if estimated quantities of Work required by the Contract Documents 
are increased or decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit. 

B. Measurement and Payment:  Refer to individual Specification Sections for work that requires 
establishment of unit prices.  Methods of measurement and payment for unit prices are specified 
in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

D. List of Unit Prices:  A list of unit prices is included in Part 3.  Specification Sections referenced 
in the schedule contain requirements for materials described under each unit price. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 LIST OF UNIT PRICES 

A. Unit Price No. 1: Brick Replacement: 
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1. Description:  Remove existing brick and replace it with matching shape, size, and color 
brick. 

B. Unit Price No. 2: Tuck-pointing: 

1. Description:  Remove existing mortar joint and replace per Section 04901 Masonry 
Restoration and waterproofing. 

END OF SECTION 01270 
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SECTION 01330 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Owner's responsive action. 

B. Informational Submittals:  Written information that does not require Owner's responsive action.  
Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by 
Owner for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. Submit complete submittal package. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Owner's receipt of submittal.   
1. No extension of the Contract Time will be authorized because of failure to transmit 

submittals enough in advance of the Work to permit processing, including resubmittals. 
2. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time 

if coordination with subsequent submittals is required.  Owner will advise Contractor 
when a submittal being processed must be delayed for coordination. 

3. Resubmittal Review:  Allow 10 days for review of each resubmittal. 
4. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals 

may be transmitted simultaneously to Owner and to Owner's consultants, allow 10 days 
for review of each submittal.  Submittal will be returned to Owner before being returned 
to Contractor. 

D. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
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2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title 
block to record Contractor's review and approval markings and action taken by Owner. 

3. Include the following information on label for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name and address of Owner. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 06100.01).  Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
06100.01.A). 

i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

E. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

F. Additional Copies:  Unless additional copies are required for final submittal, and unless Owner 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve 
as final submittal. 

1. Submit one copy of submittal to concurrent reviewer in addition to specified number of 
copies to Owner. 

2. Additional copies submitted for maintenance manuals will not be marked with action 
taken and will be returned. 

G. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Owner will discard submittals 
received from sources other than Contractor. 

1. Transmittal Form:  Use AIA Document G810, CSI Form 12.1A, or similar form 
acceptable to Owner. 

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Owner on previous 
submittals, and deviations from requirements in the Contract Documents, including minor 
variations and limitations.  Include same label information as related submittal. 

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
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3. Resubmit submittals until they are marked "Approved” or “Approved as Noted." 

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

J. Use for Construction:  Use only final submittals with mark indicating ""Approved” or 
“Approved as Noted.” 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Standard product operation and maintenance manuals. 
f. Compliance with specified referenced standards. 
g. Testing by recognized testing agency. 
h. Notation of coordination requirements. 

4. Submit Product Data before or concurrent with Samples. 
5. Number of Copies:  Submit three copies of Product Data, unless otherwise indicated.  

Owner will return one copy.  Mark up and retain one returned copy as a Project Record 
Document. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Schedules. 
e. Compliance with specified standards. 
f. Notation of coordination requirements. 
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g. Notation of dimensions established by field measurement. 
h. Relationship to adjoining construction clearly indicated. 
i. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 
40 inches (750 by 1000 mm). 

3. Number of Copies:  Submit two opaque (bond) copies of each submittal. Owner will 
return one copy. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 
a. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Owner will return submittal with options selected. 

E. Product Schedule or List:  As required in individual Specification Sections, prepare a written 
summary indicating types of products required for the Work and their intended location.  
Include the following information in tabular form: 

1. Type of product.  Include unique identifier for each product. 
2. Location. 
3. Number of Copies:  Submit three copies of product schedule or list, unless otherwise 

indicated.  Owner will return one copy. 

a. Mark up and retain one returned copy as a Project Record Document. 

F. Application for Payment:  Comply with requirements specified in Division 1 Section "Payment 
Procedures." 
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G. Schedule of Values:  Comply with requirements specified in Division 1 Section "Payment 
Procedures." 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies:  Submit three copies of each submittal, unless otherwise indicated.  
Owner will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section 
"Quality Requirements." 

B. Coordination Drawings:  Comply with requirements specified in Division 1 Section "Project 
Management and Coordination." 

C. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of Owners and owners, and other information specified. 

D. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include 
names of firms and personnel certified. 

E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

F. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

G. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

H. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

I. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

J. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 
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K. Research/Evaluation Reports:  Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in effect 
for Project.  Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

L. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section 
"Quality Requirements." 

M. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

N. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

O. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

P. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements specified in 
Division 1 Section "Operation and Maintenance Data." 

Q. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer.  Include the following, as applicable: 

1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

R. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized 
service representative's tests and inspections.  Include the following, as applicable: 

1. Name, address, and telephone number of factory-authorized service representative 
making report. 

2. Statement on condition of substrates and their acceptability for installation of product. 
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3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

S. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

T. Construction Photographs:  Comply with requirements specified in Division 1 Section 
“Photographic Documentation." 

U. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Owner. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 OWNER'S ACTION 

A. General:  Owner will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Owner will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Owner will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken. 

C. Informational Submittals:  Owner will review each submittal and will not return it, or will return 
it if it does not comply with requirements.  Owner will forward each submittal to appropriate 
party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 01330 
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SECTION 01700 - EXECUTION REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 
1. General installation of products. 
2. Progress cleaning. 
3. Protection of installed construction. 
4. Correction of the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produces harmful noise levels. 

F. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. 
1. Allow for building movement, including thermal expansion and contraction. 

G. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 
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3.2 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily.  Enforce requirements strictly.  Dispose of 
materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 

D. Concealed Work:  Remove debris from concealed work prior to concealing with subsequent 
construction. 

E. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing 
waste materials down sewers or into waterways will not be permitted. 

F. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

G. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  

H. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.3 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

3.4 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  
Comply with requirements in Division 1 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 
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C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

END OF SECTION 01700 
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SECTION 01731 - CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 

1.4 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related components in a 
manner that results in reducing their capacity to perform as intended or that result in increased 
maintenance or decreased operational life or safety. 

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components 
in a manner that could change their load-carrying capacity that results in reducing their capacity 
to perform as intended, or that result in increased maintenance or decreased operational life or 
safety. 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 
unsatisfactory manner. 
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1.5 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during cutting and patching operations, by methods and with materials so as not to void existing 
warranties. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use 
materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will match the visual and functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 
including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 
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1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 
c. Provide an even surface of uniform finish, color, texture, and appearance. 
d. Where patching occurs in a painted surface, apply primer and intermediate paint 

coats over the patch and apply final paint coat over entire unbroken surface 
containing the patch.  Provide additional coats until patch blends with adjacent 
surfaces. 

3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition. 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely 
remove paint, mortar, oils, putty, and similar materials. 

END OF SECTION 01731 
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SECTION 01732 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of building or structure. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction and deliver them to Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled. 

1.4 SUBMITTALS 

A. Predemolition Photographs:  Show existing conditions of adjoining construction and site 
improvements, including finish surfaces that might be misconstrued as damage caused by 
selective demolition operations.  Submit before Work begins. 

B. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility 
licensed to accept hazardous wastes. 

1.5 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-approved certification 
program. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 
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C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

D. Predemolition Conference:  Conduct conference at Project site to comply with requirements in 
Division 1 Section "Project Management and Coordination." 

1.6 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area.  
Conduct selective demolition so Owner's operations will not be disrupted. 

1. Comply with requirements specified in Division 1 Section "Summary." 

B. Notify Owner of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 
1. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Owner.  

C. Storage or sale of removed items or materials on-site is not permitted. 

D. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities affected by the Work have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

C. Inventory and record the condition of items to be removed and reinstalled and items to be 
removed and salvaged. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Owner. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect them 
against damage during selective demolition operations. 
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1. Comply with requirements for existing services/systems interruptions specified in 
Division 1 Section "Summary." 

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility 
services and mechanical/electrical systems serving areas to be selectively demolished. 

1. Contractor shall arrange to shut off indicated services/systems when requested by 
Contractor. 

2. If services/systems are required to be removed, relocated, or abandoned, before 
proceeding with selective demolition provide temporary services/systems that bypass 
area of selective demolition and that maintain continuity of services/systems to other 
parts of building. 

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal 
remaining portion of pipe or conduit after bypassing. 

a. Where entire wall is to be removed, existing services/systems may be removed 
with removal of the wall. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Division 1 Section 
"Temporary Facilities and Controls." 

B. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required 
to preserve stability and prevent movement, settlement, or collapse of construction and finishes 
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction 
being demolished. 

1. Strengthen or add new supports when required during progress of selective demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 

cutting methods least likely to damage construction to remain or adjoining construction.  
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 
remain. 

2. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations.  Maintain fire watch and portable fire-
suppression devices during flame-cutting operations. 
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3. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 
promptly dispose of off-site. 

4. Locate selective demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

5. Dispose of demolished items and materials promptly. 

B. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Protect items from damage during transport and storage. 
3. Reinstall items in locations indicated.  Comply with installation requirements for new 

materials and equipment.  Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during selective demolition.  

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Masonry:  Refer to Division 4 Section “Masonry Restoration and Waterproofing” and Division 
7 Section “Joint Sealants”. 

B. Air-Conditioning Equipment:  Remove equipment without releasing refrigerants. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from Project site 
and legally dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before selective demolition 
operations began. 

 
END OF SECTION 01732 



 
 
 
 
 
 
 

CLOSEOUT 
PROCEDURES 



Park Hill School District  January 2023 
2023 Masonry Project 

CLOSEOUT PROCEDURES 01770 - 1 

SECTION 01770 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Final completion procedures. 
2. Final cleaning. 

1.3 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 
1. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 
2. Prepare and submit Project Record Documents, operation and maintenance manuals, and 

similar final record information. 
3. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
4. Complete final cleaning requirements. 
5. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
6. Submit a final Application for Payment according to Division 1 Section "Payment 

Procedures." 
7. Instruct Owner's personnel in maintenance of products and systems. 
8. Inspection:  Submit a written report of final inspection as specified in Division 7 masonry 

section(s). 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION  

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

1. Complete the following cleaning operations before Final Completion: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of 
stains, films, and similar foreign substances.  Avoid disturbing natural weathering 
of exterior surfaces.  Restore reflective surfaces to their original condition. 

f. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

h. Leave Project clean and ready for occupancy. 

B. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 01770 
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SECTION 04901 - MASONRY RESTORATION AND WATERPROOFING  
 
 
PART 1 - GENERAL 

 
1.01 RELATED DOCUMENTS 
 

A.  Drawings and contract documents, including Section 01100 SUMMARY, apply to this 
section. 

 
1.02 SECTION INCLUDES 
 

A.  The requirements and application procedures for the restoration of existing clay masonry 
units. 

 
1.03 RELATED SECTIONS 
 

A. Section 01100 Summary 

B. Section 07920 Joint Sealants 

1.04 DELIVERY, STORAGE AND HANDLING 
 

A. Delivery of Materials:  
1. Deliver materials to job-site in new, dry, unopened and well-marked containers 

showing product and manufacturers name. 
2. Deliver materials in sufficient quantity to allow continuity of work. 
3. Coordinate delivery with project superintendent. 

 
B. Do not order project materials or start work before receiving written notice from owner to 

proceed. No work shall commence without signed contracts. 
 

C. Storage of Materials: 
1. Store materials marked “KEEP FROM FREEZING” in areas where temperatures 

will remain above 40° F. 
2. Do not store materials in open or in contact with ground or roof surface. 
3. Store all materials on a raised platform covered with secured canvas tarpaulin (not 

polyethylene), top to bottom. Cover all materials when project is not in progress 
and maintain the ability at all times to cover the materials when required, such as 
during an unanticipated rain shower. 

4. Subcontractor shall assume full responsibility for the protection and safekeeping of 
products stored on premises. 

5. Store cementitious materials on elevated platforms, under cover, and in a dry 
location.  Do not use cementitious materials that have become damp. 
 

6. Store hydrated lime in manufacturer's original and unopened containers.  Discard 
lime if containers have been damaged or have been opened for more than two days. 

7. Store lime putty covered with water in sealed containers. 
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8. Store sand where grading and other required characteristics can be maintained and 
contamination avoided. 

 
1.05 ENVIRONMENTAL CONDITIONS 
 

A. Environmental requirements: 
1.  Do not work in rain, snow, or in presence of water. 
2.  Do not work in temperatures below 40° F. 
3.  Do not install materials marked “KEEP FROM FREEZING” when daily 

temperatures are scheduled to fall below 40° F. 
4.  Do not perform masonry work below 40° F. 
5.  Remove any work exposed to freezing. 
6.  Coordinate with superintendent when volatile materials are to be used near air 

ventilation intakes so owner can use some or all of the following methods to 
minimize disruptions to building occupants and operations: 
a.  Divert air intake from work area by attaching scoops or temporary 

ductwork. 
b.  Temporarily shut down or block air intakes. 
c. Provide make-up air or intake air from sources away from work area. 

 
1.06 FIELD QUALITY CONTROL 
 
 A. Periodic job-site quality control inspections shall be provided by the Project Facilitator  
  during the progress of the work.  The number of inspections shall be determined by the  
  scope of work as well as the Contractor’s work progress. 
 
 B. Final Inspection and Approval: 
  1. Formal final inspection of completed work shall be made by representatives from  
   Park Hill School District and Tremco.   
 
 C. Contractor shall correct installations or details noted as deficient during the Final  
  Inspection within five (5) working days of notification. 
 
1.06 WARRANTY 
 
 A. Installer’s Warranty 
  1. Contractor’s standard form in which the Contractor agrees to repair or replace  
   any work including Tremco material that fail or do not comply with the  
   performance and other requirements specified in the Section within specified  
   warranty period. 
  2. Warranty Period:  One (1) year from date of completion and acceptance by Park  
   Hill School District. 
 
 
 B. Manufacturer’s Warranty 
  1. Manufacturer agrees to furnish Tremco material that fails or does not comply with  
   the performance and other requirements specified in this Section within specified  
   warranty period. 
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  2. Warranty Period:  One (1) year from date of completion and acceptance by Park  
   Hill School District. 
 
 C. Warrantees specified in this Section exclude deterioration or failure of work from the  
  following: 
  1. Movement of the structure resulting in stresses on the work caused by structural  
   settlement or errors attributable to original design or original construction. 
  2. Disintegration of Tremco materials from natural causes exceeding design  
   specifications. 
  3. Mechanical damage caused by individuals, tools, or other outside agents. 
  4. Changes in Tremco material appearances caused by accumulation of dirt or other  
   atmospheric contaminants. 

 
 

PART 2 - PRODUCTS 
 
2.01  GENERAL 
 

A. Comply with quality control, references, specifications, and manufacturer's data.  Products 
containing asbestos are prohibited on this project.  Use only asbestos-free products. 

 
B. Use products with personal protection.  User must read container label and material safety 

data sheets prior to use. 
 

 
2.02 MORTOR MATERIALS 

A. Masonry components: 
1. Water:  Potable. 
2. Masonry sand:  ASTM C 144-93.  Shall contain no more than 0.5% lightweight 

aggregate particles.  Shall be free of coal, grains, wood, and other organic 
impurities.  Shall be washed and free of expansive clay. 

3. Hydrated lime:  ASTM C 207-91(1992), Type S, non-air-entrained.  Do not use 
unslaked lime.  Follow manufacturer's written hydration procedures if lime putty is 
used. 

4. Portland cement:  ASTM C 150-94, Type I. 
5. Mortar:  ASTM C 270-92, Type N.  Proportions by volume 1:1.25:5 (portland 

cement: hydrated lime: masonry sand).  Do not use ground limestone.  
6. Mortar coloring material:  Inert, non-fading, alkali fast oxides, finely ground, made 

especially for cement/lime mortars, to match existing color.  Color quantity no 
more than 6% by weight. Match existing color. 

7. Face brick:  Use existing brick.  If needed, new brick to match existing in sizes, 
texture, and color to Owner's satisfaction.   

 
 
2.03 MASONRY SEALER 

 
A. Tremco Decktite WDS.  
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PART 3 - EXECUTION 

 
3.01 EXAMINATION 
 

A. Verify conditions as satisfactory to receive work. 
 
B. Do not begin work until all unsatisfactory conditions are corrected.  Beginning work 

constitutes acceptance of conditions. 
 
3.02 GENERAL WORKMANSHIP 
 

A. All work performed by subcontractor shall conform to this specification. 
 

B. The presence and activity of the manufacturer's representative, architect's representative, 
and/or owner's representative shall in no way relieve subcontractor of contract 
responsibilities or duties. 

 
C. Substrate temperature shall be within 50° F to 110° F for product application.  At no time 

shall temperature exceed 110° F during application and cure. 
 

D. Tuck-pointing work as described herein shall not proceed at an ambient temperature below 
40° F or above 95° F without prior written approval from the engineer. 
 

E. Tuck-pointing work shall not be performed during rain or inclement weather or when such 
weather is imminent. 

 
3.03 MASONRY RESTORATION  
 

A. Perform masonry restoration work in the following sequence: 
1. Repair existing masonry, including replacing existing masonry with new masonry 

materials. 
2. Clean masonry surfaces. 
3. Point mortar joints. 
4. Apply water dispersed silane sealer. 

 
3.05  TUCKPOINTING  
 

A. Prepare tuck-pointing areas using hand and/or power tools. 
1. Utilize hand tools only after test cuts determine no damage to masonry units will result. 
2. Do not damage masonry units. 

 
B. Remove all mortar from joints to a depth of approximately 3/4".  Remove any exposed 

cavity tie back steel from surface and loose brick. 
 

C. When cutting is complete, remove loose particles present or resulting from grinding, 
chipping or raking by oil free compressed air or brushing. 
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D. Mix mortar: 
1. Use paddle batch mixer. Begin mixing by combining 3/4 of the needed water, all of 

the portland cement and hydrated lime and 2 of the sand. 
a. Mix for at least three and not more than five minutes. Gradually add sand,  

water, and mix to obtain uniform visual and physical characteristics. Mixed  
consistency, molded ball into hand. 

2. Use mortar after adding final water to bring to working consistency. Prehydrate 
mortar according to manufacturer’s directions if lime putty is used. 

3. Discard mortar not used within 2-1/2 hours of original mixing time. 
4. Retempering mortar with additional water is not permitted. 

 
E. Dampen joints to be pointed. 

 
F. Tuck repointing mortar into prepared joint in layers, tightly compress. Fill joint in this 

manner until full and surface is slightly recessed from brick face. 
 

G. When surface layer is thumbprint hard, tool joints. Match the surface configuration of the 
existing mortar, or use a 5/8" rounded jointing tool forming concave joint. Avoid tool burn 
or slicking. 

 
H. Clean excess material from all surfaces. 

 
3.06 PRESURE CLEANING OF WALL SURFACES 
 
 A. Wet wall and masonry surfaces with cold water applied by low-pressure spray (100 to 400  
  psi; 4 to 6 gpm).   
  1.  The water blast spray tip will create a 25 to 50 degree fan spray. 
  
 B. Apply mold, mildew, and algae remover by brush or low-pressure spray. 
  1. Job-Mixed Mold, Mildew, and Algae Remover:  Solution prepared by mixing 2  
   cups of tetrasodium polyphosphate (TSPP), 5 quarts of 5 percent sodium  
   hypochlorite (bleach), and 15 quarts of hot water for every 5 gal. of solution  
   required. 
 
 C. Scrub wall and masonry surfaces with medium-soft brushes until mold, mildew, and algae  
  are thoroughly dislodged and can be removed by rinsing.  Dip brush in mold, mildew, and  
  algae remover often to ensure that adequate fresh cleaner is used and that wall surface  
  remains wet. 
 
 D. Rinse with cold water applied by medium-pressure spray (400 to 800 psi; 4 to 6 gpm) to  
  remove mold, mildew, and algae. 
 
3.07 GENERAL NOTES TO SCOPE OF WORK 
  
 A. Prior to application of masonry sealer, all structural movement cracks shall be routed out  
  and filled with specified sealant. 
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 B. Certain precautions need to be taken recognizing the work will take place in an active  
  environment.  Work being performed during normal working hours shall be carefully  
  coordinated with Owner and shall not be disruptive to their operations. 
  1. All workers shall wear appropriate clothing at all times. 
 
3.08  APPLICATION OF WATER DISPERSED SILANE SEALER 
 

A. Repair masonry and/or repoint any loose or disintegrated mortar. Allow mortar to cure a 
minimum of 7 days prior to surface cleaning. 

 
B. Alkali or efflorescence on the surface shall be treated with proper neutralizing compound 

as part of the surface cleaning procedure prior to surface cleaning. The surface shall be 
rendered to the satisfaction of sealer manufacturer. 

 
C. All vertical surfaces must be cleaned prior to treatment to remove all laitance, dirt, and 

dust.  Proper cleaning will be achieved by water blasting the surface of the substrate. The 
vertical wall will be allowed to dry a minimum of 72 hours @ 70°F and 50% R.H.  Longer 
drying will be required at lower temperatures and higher humidities. 
 

D. All sealant, glazing and painting work shall be fully cured prior to application of sealer. 
 

E. Spray apply water dispersed silane sealer to masonry surface with 9:1 metered spray 
equipment and backpack provided by manufacturer.  

 
F. Apply sealer from bottom to the top. The solution shall be uniformly sprayed to saturate/ 

flood the surface. Proper quantities are being applied when the excess penetrating solution 
runs six (6) to eight (8) inches below the spray pattern. Coverage rates will vary for 
different substrates. Refer to manufacturer’s specification data sheet for coverage rates.   

 
G. In the event that the applicator is unable to complete the entire application or drop at one 

time, the place where the application was stopped shall be clearly marked. 
 
H. Water dispersed silane sealer is applied by specialized metered spray equipment from 

Tremco. Apply spray in one application until saturation occurs.  Surfaces must be 
uniformly wet during application.   
 

 
3.07 ADJUSTING AND CLEANING 
 

A. Repair of deficiencies: 
1. Installations of details noted as deficient during final inspection must be repaired 

and corrected by applicator, and made ready for reinspection, within five (5) 
working days. 

 
B. Clean-up: 

1. Immediately upon job completion, roof membrane, flashing surfaces, ground and 
surrounding areas shall be cleaned of debris. 
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END OF SECTION 04901 
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SECTION 07920 - JOINT SEALANTS  
 
PART 1 - GENERAL 

 
1.01  RELATED DOCUMENTS 
 

A. Drawings and contract documents, including Section 01100 SUMMARY OF WORK, 
apply to this section. 

 
 
1.02  SECTION INCLUDES 
 

A.  The requirements and application procedures for the installation of masonry tuck-pointing 
and sealant materials. 

 
 

1.03  RELATED SECTIONS 
 

A. Section 01100 Summary of Work 

B. 04901 Masonry Restoration and Waterproofing 

 

1.04  DELIVERY, STORAGE AND HANDLING 
 

A. Delivery of Materials: 
1. Deliver materials to job-site in new, dry, unopened and well-marked containers 

showing product and manufacturers name. 
2. Deliver materials in sufficient quantity to allow continuity of work. 
3. Coordinate delivery with project superintendent. 

 
B. Do not order project materials or start work before receiving written notice from the owner 

to proceed. No work shall commence without signed contracts. 
 

C. Storage of Materials: 
1. Store materials marked “KEEP FROM FREEZING” in areas where temperatures 

will remain above 40° F. 
2. Do not store materials in open or in contact with ground or roof surface. 
3. Store all materials on a raised platform covered with secured canvas tarpaulin (not 

polyethylene), top to bottom. Cover all materials when project is not in progress 
and maintain the ability at all times to cover the materials when required, such as 
during an unanticipated rain shower. 

4. Subcontractor shall assume full responsibility for the protection and safekeeping of 
products stored on premises. 
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1.05  ENVIRONMENTAL CONDITIONS 
A. Environmental requirements: 

1. Do not work in rain, snow, or in presence of water. 
2. Do not work in temperatures below 40° F. 
3. Do not install materials marked “KEEP FROM FREEZING” when daily 

temperatures are scheduled to fall below 40° F. 
4. Do not perform masonry work below 40° F. 
5. Remove any work exposed to freezing. 
6. Coordinate with superintendent when volatile materials are to be used near air 

ventilation intakes so owner can use some or all of the following methods to 
minimize disruptions to building occupants and operations: 
a. Divert air intake from work area by attaching scoops or temporary 

ductwork. 
b. Temporarily shut down or block air intakes. 
c. Provide make-up air or intake air from sources away from work area. 

 
1.06 WARRANTY 
 A. Installer’s Warranty 
  1. Contractor’s standard form in which the Contractor agrees to repair or replace  
   elastomeric joint sealants that fail or do not comply with the performance and other  
   requirements specified in the Section within specified warranty period. 
  2. Warranty Period:  One (1) year from date of completion and acceptance by Park 
   Hill School District. 
 
 B. Manufacturer’s Warranty 
  1. Manufacturer agrees to furnish sealant to repair or replace material that fails or  
   does not comply with the performance and other requirements specified in this  
   Section within specified warranty period. 
  2. Warranty Period:  One (1) year from date of completion and acceptance by Park 
   Hill School District. 
 
 C. Warrantees specified in this Section exclude deterioration or failure of elastomeric joint  
  sealants from the following: 
  1. Movement of the structure resulting in stresses on the sealant exceeding sealant  
   manufacturer’s written specifications for sealant elongation and compression  
   caused by structural settlement or errors attributable to original design or original  
   construction. 
  2. Disintegration of joint substrates from natural causes exceeding design  
   specifications. 
  3. Mechanical damage caused by individuals, tools, or other outside agents. 
  4. Changes in sealant appearances caused by accumulation of dirt or other  
   atmospheric contaminants. 
 
1.06 SITE CONDITIONS 
 A. Existing Conditions 
  1. Contractor shall be responsible to police his men to ensure all areas where his men  
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   are working are kept clean, neat, and orderly. 
  2. At conclusion of job, an inspection will be done to satisfy Saint Luke’s that all  
   areas of the building and grounds are in their original condition, or  
   repaired/replaced to their original condition. 
 
 B. Safety Requirements 
  1. All application, material handling, and associated equipment shall conform to and  
   be operated in conformance with OSHA safety requirements. 
   a. The Contractor’s foreman shall have all applicable Material Safety Data  
    Sheets on site and available for review at all times. 
  2. Comply with Owners fire and safety requirements. 
 

 
PART 2 - PRODUCTS 
 
2.01  GENERAL 

A. Comply with quality control, references, specifications, and manufacturer's data.  Products 
containing asbestos are prohibited on this project.  Use only asbestos-free products. 

 
B. Use products with personal protection.  User must read container label and material safety 

data sheets prior to use. 
 

C. One-part low modulus sealant joint size criteria: 
1. Minimum size of joint shall be four times the anticipated movement. 
2. Joint depth to be 1/4 inch (6mm) for joints 1/4 inch (6mm) to 2 inch (13mm) in 

width. 
3. Maximum joint size approximately 1 1/4" (32mm) width x 3/8" (9mm) depth in a 

single application. 
  
 D. No material substitution will be allowed unless approved in advance by Owner.  Owner  
  shall be the sole judge as to whether materials or products do in fact, meet the established  
  standard of quality. 
 
 E. Compatibility:  Provide joint sealants, backings, and other related materials that are  
  compatible with one another and with joint substrates under conditions of service and  
  application, as demonstrated by sealant manufacturer, based on testing and field  
  experience. 
 
2.02 SYSTEM COMPONENTS 

A. Sealants: 
1. Multi-component, non-sag, polyurethane joint sealant, Tremco TremSeal HP or 

approved equal by Tremco and Owner. 
a. General purpose, vertical and horizontal grade. 
b. Color: As selected by owner. 
 

B. Primer for sealants: 
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1. Primer for concrete or masonry surfaces prior to applying urethane sealants: 
a. Must be approved by Tremco. 

2. Primer for metal surfaces prior to applying urethane sealants: 
a. Must be approved by Tremco. 

   
 C. Joint-Sealant Backing: 
  1. General:  Provide sealant backings of material and type that are nonstaining; are  
   compatible with joint substrates, sealants, primers, and other joint fillers; and are  
   approved for applications indicated by sealant manufacturer based on filed  
   experience and laboratory testing. 
  2. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a  
   surface skin), and of size and density to control sealant depth and otherwise  
   contribute to producing optimum sealant performance. 
  3. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by  
   sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint- 
   filler materials or joint surfaces at back of joint where such adhesion would result  
   in sealant failure.  Provide self-adhesive tape where applicable. 
 
 D. Miscellaneous Materials: 
  1. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers  
   of sealants and sealant backing materials, free of oily residues or other substances  
   capable of staining or harming joint substrates and adjacent nonporous surfaces in  
   anyway, and formulated to promote optimum adhesion of sealants to joint  
   substrates. 
  2. Cleaner for Porous Surfaces:  not to be used unless approved by the joint sealant  
   manufacturer in advance. 
  3. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants  
   and surfaces adjacent to joints. 
  

 
PART 3 - EXECUTION 

 
3.01 EXAMINATION 
 

A. Examine joints indicated to receive joint sealants, with Contractor and materials 
manufacturer’s representative present, for compliance with requirements for joint 
configuration, installation tolerances, and other conditions affecting joint-sealant 
performance. 
 

B. Do not begin work until all unsatisfactory conditions are corrected.  Beginning work 
constitutes acceptance of conditions. 

 
 
3.02 GENERAL WORKMANSHIP 
 

A. All work performed by subcontractor shall conform to this specification. 
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B. The presence and activity of the manufacturer's representative, architect's representative, 

and/or owner's representative shall in no way relieve subcontractor of contract 
responsibilities or duties. 

 
C. Substrate temperature shall be within 50°F to 110°F for product application.  At no time 

shall temperature exceed 110°F during application and cure. 
  
 
3.03  SURFACE PREPARATION  
 

A. The surface of joints to receive sealants shall be free of all frost, condensation and 
moisture.  Oil, grease dirt, chalk, particles of mortar, dust, loose mill scale, caulking and 
other foreign substances shall be removed from surfaces of joints to be in contact with the 
sealant.  Oil and grease shall be removed with solvent and surfaces shall be wiped dry with 
clean clothes.  All surfaces shall be ground free of existing sealants, caulkings and abraded 
to clean mortar or stone. 

 
B. Remove loose particles present or resulting from grinding, abrading or blast cleaning by 

sweeping particles out with a dry brush, blowing out joints with oil free compressed air or 
by vacuuming joints prior to solvent cleaning. 

 
 C. Vertical surfaces must be cleaned of laitance, dirt, dust, oil, grease efflorescence, alkaline  
  coatings and all other contaminants.  Replace any loose, weak or soft mortar and allow 72  
  hours cure time prior to application. 

 
 D. Clean only as much area that can be primed, packed and caulked in a single day. 
 
 E. Joint Priming:  Apply primer to comply with joint-sealant manufacturers written  
  instructions.  Confine primers to areas of joint-sealant bond; do not allow spillage or  
  migration onto adjoining surfaces. 
 
 
3.04 INSTALLATION OF BACKER-ROD MATERIAL 
 

A. When using backup material comprised of tubular or rod stock, avoid lengthwise stretching 
of the material.  Do not twist or braid backer material. 
 

B. Installation:  Install sealant backings of type indicated to support sealants during 
application and at position required to produce cross-sectional shapes and depths of 
installed sealants relative to joint widths that allow optimum sealant movement capability. 
1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, tear, or puncture the exterior skin or surface of the backer 

material. 
3. Remove absorbent sealant backings that have become wet before sealant 

application and replace them with dry materials. 
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4. For installation of backup material, provide a blunt-surfaced tool of wood or 
plastic, having shoulders designed to ride on the adjacent finished surface and a 
protrusion of the required dimensions to assure uniform depth of backup material 
below the sealant. 

5. Do not, under any circumstance, use a screwdriver or similar tool for this purpose. 
6. Using the approved tool, smoothly and uniformly place the backup material to the 

depth indicated on the drawings or otherwise required, compressing the backer 
material 25% to 50% and securing a positive fit.  Do not insert the depth of the 
backer material beyond 1/2" (6 mm). 

  
 C. Bond Breaker Tape:  Use masking tape where required to prevent contact of sealant with  
  adjoining surfaces that otherwise would be permanently stained or damaged by such  
  contact or by cleaning methods required to remove sealant smears.   
  1. Remove tape immediately after tooling without disturbing joint seal. 
  2. Install bond-breaker tape behind sealants where sealant backings are not used  
   between sealants and backs of joints. 
 
3.05 INSTALLATION OF SEALANTS 
 

A. General:  Comply with joint-sealant manufacturer’s written installation instructions for 
products and applications indicated, unless more stringent requirements apply. 

  
 B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of  
  joint sealants as applicable to materials, applications, and conditions indicated. 
 
 C. Install sealants using proven techniques that comply with the following and at the same  
  time backing is installed: 
  1. Place sealants so they directly contact the fully wet joint substrates. 
  2. Completely fill recesses in each joint configuration. 
  3. Produce uniform, cross-sectional shapes and depths relative to joint widths that  
   allow optimum sealant movement capability. 
 
 D. Prior to start of installation of each joint; verify that the required proportion of width of  
  joint to depth of joint ration has been secured. 

1. One-part low modulus sealant joint size criteria: 
a. Minimum size of joint shall be four times the anticipated movement. 
b. Joint depth to be 1/4 inch (6mm) for joints 1/4 inch (6mm) to 2 inch 

(13mm) in width. 
c. Maximum joint size approximately 1 1/4" (32mm) width x 3/8" (9mm) 

depth in a single application. 
2. Two-part polyurethane sealant joint size criteria: 

a. Minimum size of joint shall be four times the anticipated movement. 
b. Sealant depth shall not exceed width for joints 1/2 inch wide or less. 
c. Sealant depth shall be less than 1/2 inch for joints wider than 1/2 inch. 
d. Minimum joint size is 1/4 inch by 1/4 inch. Maximum joint size is 2 inches 

wide by 5/8 inch deep in a single application. 
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 E. Equipment: 
1. Apply sealant under pressure with power actuated hand gun or manually operated 

hand gun, or by other appropriate means. 
2. Use guns with a nozzle of proper size, and providing sufficient pressure to 

completely fill the joints as designed. 
3. If multi-component sealants are used, a two blade mixing paddle is required in the 

mixing process. 
 
 F. Thoroughly and completely mask joints where the appearance of primer or sealant on  
  adjacent surfaces would be objectionable. 
 
 G. Temperature:  Install all work of this section when substrate surface temperature is above  
  40°F and below 140°F unless the applicator obtains prior approval from the sealant  
  manufacturer to install material outside of this temperature range. 
 
 H. Moisture:  Do not apply work of this section on surfaces which are wet, damp, or have  
  frost. 

 
 I. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or  
  curing begins, tool sealants according to requirements specified below to form smooth,  
  uniform beads of configuration indicated; to eliminate air pockets, and to ensure contact  
  and adhesion of sealant with sides of joint. 
  1. Remove excess sealant from surfaces adjacent to joints. 
  2. Use tooling agents that are approved in writing by sealant manufacturer and that do  
   not discolor sealants or adjacent surfaces. 
  3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless  
   otherwise indicated. 
  4. Provide flush joint configuration where indicated per Figure 5B in ASTM C 1193. 
  5. Provide recessed joint configuration of recess depth and at locations indicated per  
   Figure 5C in ASTM C 1193. 
  6. Use masking tape to protect surfaces adjacent to recessed tooled joints. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Park Hill School District  January 2023 
2023 Masonry Project 
 

 
JOINT SEALANTS  07920-8 
 

  
 J. Cleaning up: 
  1. Remove masking tape immediately after joints have been tooled. 
  2. Keep clean adjacent surfaces free from excess sealant as the installation progresses,  
   using solvent or cleaning agent recommended by the sealant manufacturer. 

3. Upon completion of the work of this section, promptly remove from the job site all 
debris, empty containers, and surplus material derived from this portion of the 
work. 

 
3.06 CAULKING / GLAZING / SEALANT REPAIRS AND APPLICATION 
 
 A. Metal to Masonry Joint: 
  1. Cleaning and preparation: 
   a. Remove all existing deteriorated caulking and sealant from joint by  

scraping and other mechanical means as necessary to render a clean  
substrate suitable for re-application of waterproofing sealant. 

   b. Wipe all non-porous areas with cleaning solvent and allow to dry. 
  2. Apply a thin coating of specified urethane metal primer to the metal surface and  

allow to dry tack free. 
   3. Mask areas as necessary to prevent unsightly appearance of application. 
  4. Install a gun bead of muti-component Nonsag urethane sealant to the joint and tool  

to neat finish. 
 
 B. Masonry to Masonry Joint Repairs: 
  1. Clean out all masonry to masonry joints with hand or power tools, wipe the surface  

clean and install backer rod under minimum 35% compression, and tool to proper  
depth. 

  2. Prime both sides of the interior masonry joint with urethane masonry primer. 
3. Install muti-component nonsag urethane sealant.  

   4. Tool to a neat and watertight joint. 
 
  
3.07 ADJUSTING AND CLEANING 
 

A. Repair of deficiencies: 
1. Installations of details noted as deficient during final inspection must be repaired 

and corrected by applicator, and made ready for reinspection, within five (5) 
working days. 

 
B. Clean-up: 

1. Immediately upon job completion, roof membrane, flashing surfaces, ground and 
surrounding areas shall be cleaned of debris. 

 
 

END OF SECTION 07920 
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Administration Building 
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 Gerner Family Early Education Center 
                       8100 N. Congress Avenue, Kansas City, MO 64152 
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Lakeview Middle School 
                      6720 NW 64th Street, Kansas City, MO 94151   
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Line Creek Elementary 
                      5801 NW Waukomis Drive, Kansas City, MO 64151 
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	00201 Instructions to Bidders - 2023 Masonry - PHSD
	1.1 ADVERTISEMENT FOR BIDS
	A. An Invitation to Bid, published as a separate document, is part of these instructions.

	1.2 DEFINITIONS
	A. Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding Requirements consist of the Advertisement for Bids, these Instructions to Bidders, Notice To Bidders, Bid Form, Masonry Material Quantity List, and ...
	B. Addenda are written, or graphic instruments issued by the Owner prior to the execution of the Contract that modify or interpret the Bidding Documents.
	C. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in Alternate Bids.
	D. An Alternate Bid is an amount stated in the Bid to be added to or deducted from the amount of the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.
	E. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services, or a portion of the Work as described in the Bidding Documents.
	F. A Bidder is a person or entity who submits a Bid to the Owner and who meets the requirements set forth in the Bidding Documents.

	1.3 BIDDING DOCUMENTS
	A. Obtaining Bidding Documents: Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the Advertisement for Bids in the number and for the cost or deposit sum, if any, stated therein. Bidders shall use complet...
	B. Examination of Bidding Documents and Site: Before submitting a bid, the Bidder shall carefully examine the drawings, read the specifications and all other Contract Documents and visit the site of the Work. The Bidder shall fully inform themselves p...
	C. Interpretation or Correction of Bidding Documents: If the Bidder is in doubt as to the interpretation of any part of the Bidding Documents or finds discrepancies in or omissions from any part of the Contract Documents, he/she must submit a written ...

	1.4 ADDENDA
	A. Any interpretation, correction to, or addition to the Contract Documents will be made by written Addendum and will be delivered by mail or fax to each prime Bidder of record and the plan services indicated in the Advertisement for Bids. The written...
	B. It is the responsibility of each Bidder to verify that he/she has received all Addenda prior to submitting a bid. It is also the responsibility of each Bidder to verify that all sub-Bidders and material suppliers whose prices are incorporated in th...
	C. In the event a conflict or omission is discovered in the Bidding Documents after the issuing of the last addendum such that an interpretation cannot be issued by the Owner prior to bidding, the Bidder is directed to estimate on and provide the quan...

	1.5 SUBSTITUTIONS DURING BIDDING
	A. Substitutions are not allowed during bidding. Bids shall be submitted based upon the materials, equipment, and services specified.

	1.6 BIDDING PROCEDURES
	A. Form Of Bid
	1. Bids must be submitted on the Bid Form provided, properly executed and with all items filled out in ink or typed. Do not change or add words to the Bid Form. Unauthorized conditions, limitations, or provisions on or attached to the Bid Form may be ...

	B. Submission Of Bids
	1. Each bid shall be delivered to the location indicated on the Bid Form on or before the day and hour set for receipt and opening of bids. Each bid shall be submitted in an opaque, sealed envelope marked in the lower left-hand corner as follows:
	2. If not delivered in person, this envelope shall be enclosed in a second envelope for posting to the location indicated for receipt of bids. This envelope shall be addressed as follows:
	3. It is the sole responsibility of the Bidder to see that his/her bid is received in proper time. No bids submitted after the time fixed for receiving bids will be considered; late bids will be returned to the Bidder unopened.

	C. Acknowledgement Of Addenda
	1. Bidder must acknowledge all Addenda received in the spaces provided on the Bid Form. By submitting a bid, Bidder indicates that all considerations issued by addendum are incorporated in the bid.

	D. Bid Supplements
	1. Following the Bid Form will be the Owner Purchased Material Lists that are included in this Project Manual. Bidders shall complete all forms, entering “Not Applicable” where information does not apply to their portion of the Work.  Absence of any o...

	E. Status Of Bidders
	1. Proprietors submitting bids shall indicate their status as proprietors.
	2. Bidders submitting bids for partnerships shall indicate their status as partners and shall submit, upon request of the Owner within 24 hours following receipt of bids, a certified copy of the power of attorney authorizing the executor of the bid to...
	3. Bidders submitting bids for corporations shall indicate their status as corporations and shall submit, upon request of the Owner within 24 hours following receipt of bids, a certified copy of the board of directors’ authorization for the Bidder to ...
	4. Bidders shall provide, upon request of the Owner, within 24 hours following receipt of bids, the following:
	a. Names and addresses of proprietors, of all members of a partnership, or of the corporation’s officers.
	b. Name of county or state where the partnership is registered or where the corporation is incorporated. Corporations must be licensed to do business in the project state at the time of executing the contract.



	1.7 MODIFICATION AND WITHDRAWAL OF BIDS
	A. A bid may be withdrawn on personal requests received from Bidder prior to submission time. A withdrawn bid may be resubmitted up to submission time. Negligence or error on the part of the Bidder in preparing his/her bid confers no right for withdra...
	B. Telegraphic and faxed bids will not be considered.
	C. No Bidder may withdraw a bid within 60 days following the opening of bids.

	1.8 AWARD OR REJECTION OF BIDS
	A. The contract, if awarded, will be awarded to the lowest responsible Bidder, subject to the Owner's right to reject any or all bids and to waive any informality in the bids or in the bidding. Failure to complete all information required on the Bid F...
	B. Bids may be rejected if the Bid Form shows any unexplained erasures, omissions, alterations of form, additions not called for, added restrictions or qualifying conditions or other irregularities of any kind.
	C. The Owner may make such investigations as he/she deems necessary to determine the ability of the Bidder to perform the Work, and the Bidder shall furnish to the Owner all such information for this purpose as the Owner may request. The Owner reserve...

	1.9 ACCEPTANCE
	A. The acceptance of a bid will be a Notice of Award, signed by a duly authorized representative of the Owner; no other act by the Owner or his/her agents shall constitute the acceptance of a bid. The acceptance of a bid by the Owner shall bind the su...

	1.10 BONDS AND CERTIFICATES
	A. Bid shall be accompanied by an acceptable bid bond or certified cashier's check drawn on a local bank, payable to Treasurer, Board of Education, for an amount not less than five percent of the total amount of the bid.  This bid security shall becom...
	B. Bidder shall deliver to the Owner, upon receipt of contract or purchase order, a Performance Bond, a Payment Bond, and a Labor and Material Bond, each in the amount of 100 percent of the Contract Sum, with a corporate surety authorized to transact ...
	C. Satisfactory certificates of insurance in the amounts specified in the Contract Documents shall be furnished prior to commencement of Work.
	D. All bonds and policies or certificates of insurance must meet with the approval of the Owner before the Contractor will be allowed to commence the Work. Failure or refusal to furnish bonds or insurance policies or certificates in a form satisfactor...
	E. The form of the Agreement that the successful Bidder, as Contractor, will be required to execute is the form of Agreement referenced in the Project Manual.

	1.11 INVOICING AND OFFICE SUPPORT
	A. All bidders must have the ability within their office to process all required paperwork for invoicing the district.  This is to include, but not be limited to, timely issuance of invoices with proper backup to support the amount due, certified payr...

	1.12 PREVAILING WAGE AND CERTIFIED PAYROLL REQUIREMENTS
	A. This project shall be deemed as a prevailing wage project and all necessary documentation shall be included, but not limited to weekly certified payrolls which are to be addressed to Jeremie Kahler, 9501 N. Seymour Ave., Kansas City, Missouri 64153...
	B. This project shall abide to any/all prevailing wage rates for the State of Missouri. All requirements for latest published prevailing wage standards shall be the responsibility of the bidding firm.
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	Bid Form Supplement
	00439 Bid Form Suppliment - Bid Bond - 2023 Masonry - PHSD
	1.1 BID BOND FORM
	A. AIA Document A310 Bid Bond is the recommended form for a Bid Bond. A bid bond acceptable to the Owner, or other bid security as described in the Instructions to Bidders, is required to be attached to the Bid Form as a supplement.
	B. Copies of AIA standard forms may be obtained from:
	1. American Institute of Architects: (800) 365-2724.



	Contracting and Administrative Forms
	00500 Contract & Admin Forms - 2023 Masonry PHSD
	1.1 FORM OF AGREEMENT
	A. The Districts Standard Form of Agreement shall be utilized for the Project:

	1.2 STANDARD ADMINISTRATIVE FORMS
	A. The following standard forms shall be utilized in the administration of the Project:
	1. Form of Certificate of Insurance:  AIA Document G715 Supplemental Attachment for Acord Certificate of Insurance 25-S, or equivalent acceptable to Owner.
	2. Form of Performance Bond and Labor and Material Bond: AIA Document A312 Performance Bond and Labor and Material Bond.
	3. Form of Affidavit of Release of Liens:  AIA Document G706A Contractor’s Affidavit of Payment of Release of Liens.
	4. Form of Statement of Sales Tax Paid:  Document 00625 Contractor’s Statement of Sales Tax Paid.

	B. Copies of AIA standard forms may be obtained from:
	1. American Institute of Architects: (800) 365-2724.



	Summary
	01100 Summary - 2023 Masonry -  PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Work covered by the Contract Documents.
	2. Type of Contract.
	3. Use of premises.
	4. Owner's occupancy requirements.
	5. Work restrictions.
	6. Specification formats and conventions.


	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification: Masonry Restoration Project
	B. Project Location: Central Office, English Landing Elementary, Gerner Early Education Center, Lakeview Middle, Line Creek Elementary, and Tiffany Ridge Elementary
	C. Owner:  Park Hill School District
	1. Owner's Representative:  Jeremie Kahler

	D. The Work consists of the following:
	1. General
	a. Set-up necessary safety protection including OSHA warning lines and guard rail systems as required while working on roofs.
	b. Comply with OSHA silica dust standard.
	c. Contractors shall provide their own ORI/Johnny on the Spot.  No interior access will be permitted.
	d. Provide mortar mock-up as required by District and to be approved by District.
	e. Provide protection of roof areas, windows, doors, and any other items or areas that may be damaged from mobilization, work, and or installation of new products.
	f. It is the responsibility of the Prime Contractor to examine the job site and document any damages or issues with pictures and/or video.  Any damages found after start of work will be the responsibility of the contractor.
	1) Including damages to sidewalks, lawn, landscaping, play-grounds, and sprinkler systems.
	2) Condition of work areas shall be as good as or better than prior to start of work.

	g. Masonry is considered any concrete, brick, block, precast, tile, and/or stone.
	h. Replace all spalled and cracked brick.
	1) Replacement bricks shall be approved by District prior to start of each
	project.
	i. Cut and point miscellaneous areas of all mortar joints.
	j. Clean, prime, and seal miscellaneous holes and voids in brick and mortar joints.
	k. Clean, prime, and install new sealant around all projections extending through walls.
	l. Clean, prime, and seal all vertical and horizontal caulking joints.
	m. Sand-pointing shall include matching new sand color to existing brick and mortar colors.

	2. Work areas consist of all exterior walls including walls above roof lines and upper levels as specified.
	a. Remove all existing sealant material in the following joints: vertical and horizontal control joints, door perimeters, window perimeters, existing flatwork concrete to building, vent perimeters, miscellaneous thru-wall perpetrations, and others men...
	1) Clean joints of all dirt, dust, and debris.
	2) Prime all joints with approved primer.
	3) Install new backer-rod with 35% compression.
	4) Install Tremco sealant and properly tool.

	b. Rout out all movement joints in brick to provide smooth edges.
	1) Clean joints of all dirt, dust, and debris.
	2) Prime joints with approved primer.
	3) Install new backer-rod or bond-breaker tape.
	4) Install Tremco sealant and properly tool.
	a) Minor cracks, 1/8” or small, extending through bricks shall be sand-pointed to match brick color.


	c. Miscellaneous tuck-pointing shall be completed at any and all mortar joints
	throughout the walls where hairline cracks larger than 1/32 are observed.
	d. At all projections including but not limited to windows, light fixtures, water spickets, and doors frames, remove all sealant and glazing.
	1) Clean joints of all dirt, dust, and debris.
	2) Prime brick with approved primer.
	3) Prime metal components with approved primer.
	4) Install new backer-rod or bond-breaker tape in all joints.
	a) Backer-rod shall provide 35% compression.

	5) Install Tremco sealant and properly tool.

	e. After all wall repairs and preparation has been completed and approved by the District and Tremco, install Tremco’s Decktite WDS Sealer and Tremco SolarGard Hy-Build over 100% of all masonry and EIFS walls as specified below.
	f. Central Office
	1) Work to include all exterior walls.
	a) Do not include any masonry work above roof lines.
	b) Do not include Southeast concrete wing wall.
	2) Protect roof areas per Tremco requirements.
	3) Remove and reinstall all downspouts to complete work as specified.
	a) Downspouts shall be re-secured to wall using masonry anchors or
	fasteners approved by District and Tremco.
	4) Cut-out 100% of the following sealant joints, grind to clean, prime, prepare with backer-rod or bond breaker tape, and install new Tremco sealant.
	a) Vertical and horizontal control joints
	b) Door perimeters
	c) Window perimeters
	d) Vent perimeters
	e) South brick column to sidewalk joints
	f) Vertical concrete to split-faced block joints
	g) Miscellaneous thru-wall penetrations
	h) Tile to EIFS joints
	i) Tile to brick joints
	j) EIFS to concrete joints
	k) Excludes:  Any roof flashing caulking and any concrete flatwork
	caulking other than the two (2) south brick columns to sidewalk
	joints.
	5) Grind-out and tuck-point 400 lineal feet of open/deteriorating mortar
	joints using Type N mortar.  Including brick, split faced block, and
	tile.
	a) Additional tuck-pointing shall be completed based on unit price.
	6) Install small bead of clear silicone to all case stoner cracks.
	7) Cut-out and re-caulk 100% of all cast stone to cast stone butt joints at
	window sills and all middle/upper bands.
	8) Remove any old anchors and seal all seal all old, abandoned anchor
	holes.
	9) At three (3) lintels on the south elevation, grid away rust and paint
	with a self-priming rust prohibitive Rust oleum paint.
	10) At the southwest corner concrete column, chip and patch one spot
	approximately 1’ x 1’.
	11) EIFS/Stucco Repairs and Coating:
	a) Repair damaged area on the east elevation above doors 9 and 10.
	b) Wash and install three (3) coats of Tremco SolarGard System.
	i) Walls must be dry for a minimum of 48 hours.
	ii) Tremco must approve prior to installing SolarGard System.
	iii) Install 1-coat of SolarGard Masonry Primer.
	iv) Install 2-coats of SolarGard Hy-Build coating, color to be
	selected by owner.
	12) Detergent wash all new mortar.
	13) Pressure wash 100% of all exterior facades including brick, tile, split
	faced block, EIFS, and stucco.
	a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,
	debris, oil, grease, efflorescence, and alkali coatings.
	14) Install Decktite WDS Sealer over 100% of all brick and split faced
	blocks.
	g. English Landing Elementary School
	1) Work to include all exterior walls, walls above roof lines, trash enclosure, front entry sitting wall, and masonry columns.
	2) Protect roof areas per Tremco requirements.
	3) Remove and reinstall all downspouts to complete work as specified.
	a) Downspouts shall be re-secured to wall using masonry anchors or
	fasteners approved by District and Tremco.
	4) Cut-out 100% of the following sealant joints, grind to clean, prime, prepare with backer-rod or bond breaker tape, and install new Tremco sealant.
	a) Vertical control joints
	b) Door perimeters
	c) Window perimeters
	d) Vent perimeters
	e) Existing flatwork concrete to building
	f) Miscellaneous thru-wall penetrations
	g) Excludes:  Any roof flashing caulking, metal coping caulking or
	metal to metal caulking, and concrete flatwork joints other than
	conditions where the concrete meets the building masonry.
	5) Grind-out and tuck-point 500 lineal feet of open/deteriorating mortar
	joints using Type N mortar.  Including brick, split faced block, and
	tile.
	a) Additional tuck-pointing shall be completed based on unit price.
	6) Replace 45 deteriorated blocks.
	7) Remove any old anchors and seal all seal all old, abandoned anchor
	holes.
	8) At trash enclosure:
	a) Replace 10 blocks (In addition to the 45 specified above)
	b) Tuckpoint 100% of exterior and interior walls.
	c) Re-caulk 100% of coping stone butt joints.
	d) Route and caulk cracks on the backside.
	e) Patch miscellaneous holes on the backside.
	f) Power wash and clean.
	g) Install Decktite WDS seal to exterior block.
	h) Install SolarGard Hy-Build, 3-coat system to interior block.
	9) At front entry sitting wall:
	a) Re-caulk butt joints.
	b) Re-caulk sitting wall to main wall joints.
	c) Wash and seal with Decktite WDS, 100% of all masonry on sitting
	wall.
	10) Detergent wash all new mortar.
	11) Pressure wash 100% of all exterior masonry walls.
	a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,
	debris, oil, grease, efflorescence, and alkali coatings.
	b) Spot clean with appropriate chemicals, dark stains and
	efflorescence/lime runs.
	12) Install Decktite WDS Sealer over 100% of all exterior masonry.
	h. Gerner Early Education Center
	1) Work to include all exterior walls, both sets of entry masonry column bases, and one (1) EIFS structure over front entry area/office.
	2) Protect roof areas per Tremco requirements.
	3) Remove and reinstall all downspouts to complete work as specified.
	a) Downspouts shall be re-secured to wall using masonry anchors or
	fasteners approved by District and Tremco.
	4) Cut-out 100% of the following sealant joints, grind to clean, prime, prepare with backer-rod or bond breaker tape, and install new Tremco sealant.
	a) Vertical control joints
	b) Door perimeters
	c) Window perimeters
	d) Vent perimeters
	e) Decorative metal to brick joints
	f) EIFS to brick joints
	g) Miscellaneous thru-wall penetrations
	h) Building to concrete flatwork joints
	i) Masonry entry column bases to concrete flatwork joints
	j) Masonry entry column base stone to stone butt joints
	k) Excludes:  Any roof flashing caulking and any concrete flatwork
	caulking other than building/masonry column to concrete flatwork
	joints.
	5) Grind-out and tuck-point 400 lineal feet of open/deteriorating mortar
	joints using Type N mortar.
	a) Additional tuck-pointing shall be completed based on unit price.
	6) Replace 200 brick.
	7) Remove any old anchors and seal all seal all old, abandoned anchor
	holes.
	8) EIFS/Stucco Repairs and Coating:
	a) Repair all EIFS cracks on the roof top walls.
	b) Wash and install three (3) coats of Tremco SolarGard System.
	i) Walls must be dry for a minimum of 48 hours.
	ii) Tremco must approve prior to installing SolarGard System.
	iii) Install 1-coat of SolarGard Masonry Primer.
	iv) Install 2-coats of SolarGard Hy-Build coating, color to be
	selected by owner.
	9) Detergent wash all new mortar.
	10) Pressure wash 100% of all exterior façade brick, cast stone/brick on
	entry masonry column bases, and EIFS.
	a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,
	debris, oil, grease, efflorescence, and alkali coatings.
	11) Install Decktite WDS Sealer over 100% of all brick and cast stone
	caps.
	i. Lakeview Middle School
	1) Work to include all exterior walls.
	a) Do not include any masonry work above roof lines.
	b) Do not include Southeast concrete wing wall.
	2) Protect roof areas per Tremco requirements.
	3) Remove and reinstall all downspouts to complete work as specified.
	a) Downspouts shall be re-secured to wall using masonry anchors or
	fasteners approved by District and Tremco.
	4) Cut-out 100% of the following sealant joints, grind to clean, prime, prepare with backer-rod or bond breaker tape, and install new Tremco sealant.
	a) Vertical control joints
	b) Door perimeters
	c) Window perimeters
	d) Vent perimeters
	e) EIFS to brick joints
	f) Metal to brick perimeter joints at any applicable window or door
	g) Miscellaneous thru-wall penetrations
	h) Building to concrete flatwork joints
	i) Masonry sitting wall butt joints
	j) EIFS to concrete joints
	k) Excludes:  any roof flashing or metal coping caulking, any
	concrete flatwork caulking other than building and sitting wall to
	concrete flatwork joints, and anything related to the dry-stack
	retaining walls and dumpster enclosure.
	5) Grind-out and tuck-point 200 lineal feet of open/deteriorating mortar
	joints using Type N mortar.
	a) Additional tuck-pointing shall be completed based on unit price.
	6) Replace 20 deteriorated blocks.
	7) Remove any old anchors and seal all seal all old, abandoned anchor
	holes.
	8) EIFS/Stucco Repairs and Coating:
	a) Include a $10,000 Allowance for EIFS repairs.
	i) Repair damaged EIFS as needed.
	b) Install three (3) coats of Tremco SolarGard Hy-Build System over
	all EIFS areas except the new areas on the ground level southside
	of door 18 extending eastward including much of the south side
	lower EIFS.
	i) Walls must be dry for a minimum of 48 hours.
	ii) Tremco must approve prior to installing SolarGard System.
	iii) Install 1-coat of SolarGard Masonry Primer.
	iv) Install 2-coats of SolarGard Hy-Build coating, color to be
	selected by owner.
	9) Detergent wash all new mortar.
	10) Pressure wash 100% of all exterior facades including brick, cast stone,
	masonry sitting walls, and EIFS.
	a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,
	debris, oil, grease, efflorescence, and alkali coatings.
	11) Install Decktite WDS Sealer over 100% of all brick and cast stone.
	12) Wash exterior of all windows.
	j. Line Creek Elementary School
	1) Work to include all exterior walls, one masonry sitting wall at main entry, and the EIFS walls at main entry.
	2) Protect roof areas per Tremco requirements.
	3) Remove and reinstall all downspouts to complete work as specified.
	a) Downspouts shall be re-secured to wall using masonry anchors or
	fasteners approved by District and Tremco.
	4) Cut-out 100% of the following sealant joints, grind to clean, prime, prepare with backer-rod or bond breaker tape, and install new Tremco sealant.
	a) Vertical control joints
	b) Door perimeters
	c) Window perimeters
	d) Vent perimeters
	e) Metal to brick joints
	f) EIFS to brick joints
	g) Building to concrete flatwork joints
	h) Masonry sitting wall to concrete flatwork joints
	i) Masonry sitting wall stone to stone butt joints
	j) EIFS to metal joints
	k) Miscellaneous thru-wall penetrations
	l) Excludes:  Any roof flashing or metal coping caulking, and any
	concrete flatwork caulking other than building to concrete flatwork
	joints and sitting wall to concrete flatwork joints.  Also excludes
	replacement of one existing preformed joint.
	5) Grind-out and tuck-point 300 lineal feet of open/deteriorating mortar
	joints using Type N mortar.  Mainly on east side where the
	downspouts are and used to be.
	a) Additional tuck-pointing shall be completed based on unit price.
	6) Remove any old anchors and seal all seal all old, abandoned anchor
	holes.
	7) At 100% of all EIFS, install SolarGard Hy-Build 3-coat system in a
	standard color selected by the district.
	8) Detergent wash all new mortar.
	9) Pressure wash 100% of all exterior masonry including brick, split
	faced block, EIFS, and masonry sitting wall.
	a) Use cleaning chemicals as needed to remove all laitance, dirt, dust,
	debris, oil, grease, efflorescence, and alkali coatings.
	10) Install Decktite WDS Sealer over 100% of all brick, split faced blocks,
	and cast stone caps.
	k. Tiffany Ridge Elementary School
	1) Work to include all exterior walls.
	a) Including roof top EIFS walls.
	2) Protect roof areas per Tremco requirements.
	3) Remove and reinstall all downspouts to complete work as specified.
	a) Downspouts shall be re-secured to wall using masonry anchors or
	fasteners approved by District and Tremco.
	4) Cut-out 100% of the following sealant joints, grind to clean, prime, prepare with backer-rod or bond breaker tape, and install new Tremco sealant.
	a) Vertical control joints
	b) Door perimeters
	c) Window perimeters
	d) Vent perimeters
	e) Flatwork concrete at building joints
	f) Miscellaneous thru-wall penetrations
	g) Excludes:  any roof flashing caulking and any concrete flatwork
	caulking joints other than joints that meet the building/masonry
	sitting walls.
	5) Grind-out and tuck-point 100 lineal feet of open/deteriorating mortar
	joints using Type N mortar.
	a) Additional tuck-pointing shall be completed based on unit price.
	6) Grind/route out and install new sealant in up to 50 lineal feet of stress
	cracks.
	a) After new sealant has been installed, embed sand into sealant to
	match color of surrounding masonry.
	7) At all windows on all rooftop penthouses; clean and spot wet-glaze
	gasket shrinkage gaps with approved Tremco sealant.
	8) At south side patio backside knee walls:
	a) Power wash all three (3) CMU walls.
	b) Coat with 3-coat SolarGard Hy-Build system with owner approved
	color.
	9) At exterior masonry sitting walls:
	a) Cut-out, grind, clean, prime, and install new sealant at capstone to
	capstone butt joints.
	b) Cut-out, grind, clean, prime, and install new sealant at sidewall to
	concrete flatwork joints.
	10) EIFS Repairs and Coating:
	a) Repair EIFS cracks per EIFS industry standards.
	i) One small vertical crack at far NW corner of the NW
	penthouse/Roof1.
	ii) One 6.5’ crack in the NE corner of the SW penthouse/Roof 2.
	iii) One small vertical crack on the north side of the SE
	Penthouse/Roof 3.
	b) Install three (3) coats of Tremco SolarGard Hy-Build System to the
	~40’ east wall of the SW penthouse/Roof 2 after power washing.
	i) Walls must be dry for a minimum of 48 hours.
	ii) Tremco must approve prior to installing SolarGard System.
	iii) Install 1-coat of SolarGard Masonry Primer.
	iv) Install 2-coats of SolarGard Hy-Build coating, color to be
	selected by owner.
	11) Detergent wash all new mortar.



	1.4 TYPE OF CONTRACT
	A. Project will be carried out under a single prime contract.

	1.5 USE OF PREMISES
	A. General:  Contractor shall have limited use of premises for construction operations as indicated on Drawings by the Contract limits.
	1. Confine construction operations to selected roof areas.
	2. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the public.
	3. Driveways and Entrances:  Keep driveways loading areas, and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.


	B. Personnel Identification: All construction personnel in occupied portions of the facility must wear Contractor-furnished identification at all times. Personnel without proper identification are subject to removal from the site by the Owner.
	C. Security: Comply with Owner’s requirements related to security.
	D. Safety:  Comply with all OSHA regulations and guidelines that apply to project.
	E. Use of Existing Building:  Maintain existing building in a weather tight condition throughout construction period.  Repair damage caused by construction operations.  Protect building and its occupants during construction period.

	1.6 OWNER'S OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  Owner will occupy site and existing building during entire construction period.  Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere w...
	1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.  Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and authorities having jurisd...
	2. Provide not less than 72 hours notice to Owner of activities that will affect Owner's operations.


	1.7 WORK RESTRICTIONS
	A. On-Site Work Hours:  Work shall be generally performed inside the existing building during normal business working hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, except otherwise indicated.
	1. Weekend Hours:  only if authorized by owner in advance
	2. Early Morning Hours:  only if authorized by owner in advance
	3. Hours for Utility Shutdowns:  coordinate with owner

	B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirements...
	1. Notify Owner not less than two days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Owner's written permission.


	1.8 SPECIFICATION FORMATS AND CONVENTIONS
	A. Specification Format:  The Specifications are organized into Divisions and Sections using the 16-division format and CSI/CSC's "MasterFormat" numbering system.
	B. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Abbreviated Language:  Language used in the Specifications and other Contract Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, but not stated, shall be inferred as the sense requires.  Singular word...
	2. Imperative mood and streamlined language are generally used in the Specifications.  Requirements expressed in the imperative mood are to be performed by Contractor.  Occasionally, the indicative or subjunctive mood may be used in the Section Text f...
	a. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.




	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	ALLOWANCES
	01210 Allowances - 2023 Masonry - PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	1. Certain items are specified in the Contract Documents by allowances.  Allowances have been established in lieu of additional requirements and to defer selection of actual materials and equipment to a later date when additional information is availa...

	B. Types of allowances include the following:
	1. Lump-sum allowances.


	1.3 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Owner of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At Owner's request, obtain proposals for each allowance for use in making final selections.  Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Owner from the designated supplier.

	1.4 SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.
	B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.5 COORDINATION
	A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to coordinate installation.

	1.6 CONTINGENCY ALLOWANCES
	A. Use the contingency allowance only as directed by Owner for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner under the contingency allowance are included in the allowance and are not part of the Contract Sum.  These costs include delivery, installation, insurance,...
	C. Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and reasonable overhead and profit margins.
	D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by Change Order.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1:  Include $10,000 allowance for EIFS repairs at Lakeview Middle School:
	1. Allowance shall be used for EIFS wall repairs and replacement areas.
	a. Prime contractor shall document each repair and replacement area including size, location, and pictures of before and after.
	b. Prime contractor shall provide PHSD with a AIA Change Order document detailing the work completed within the allowance amount.





	Unit Prices
	01270 Unit Prices - 2023 Masonry PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for unit prices.

	1.3 DEFINITIONS
	A. Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit of measurement for materials or services added to or deducted from the Contract Sum by appropriate modification, if estimated quantities of Work required by th...

	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, applicable taxes, overhead, and profit.
	B. Measurement and Payment:  Refer to individual Specification Sections for work that requires establishment of unit prices.  Methods of measurement and payment for unit prices are specified in those Sections.
	C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Contractor.
	D. List of Unit Prices:  A list of unit prices is included in Part 3.  Specification Sections referenced in the schedule contain requirements for materials described under each unit price.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 LIST OF UNIT PRICES
	A. Unit Price No. 1: Brick Replacement:
	1. Description:  Remove existing brick and replace it with matching shape, size, and color brick.

	B. Unit Price No. 2: Tuck-pointing:
	1. Description:  Remove existing mortar joint and replace per Section 04901 Masonry Restoration and waterproofing.




	Submittal Procedures
	01330 Submittal Procedures - 2023 Masonry PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Owner's responsive action.
	B. Informational Submittals:  Written information that does not require Owner's responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by Owner for Contractor's use in preparing submittals.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities. Submit complete submittal package.
	C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Owner's receipt of submittal.
	1. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	2. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Owner will advise Contractor when a submittal being processed must be delayed for coordination.
	3. Resubmittal Review:  Allow 10 days for review of each resubmittal.
	4. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals may be transmitted simultaneously to Owner and to Owner's consultants, allow 10 days for review of each submittal.  Submittal will be returned to Owner before bein...

	D. Identification:  Place a permanent label or title block on each submittal for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title block to record Contractor's review and approval markings and action taken by Owner.
	3. Include the following information on label for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name and address of Owner.
	d. Name and address of Contractor.
	e. Name and address of subcontractor.
	f. Name and address of supplier.
	g. Name of manufacturer.
	h. Submittal number or other unique identifier, including revision identifier.
	1) Submittal number shall use Specification Section number followed by a decimal point and then a sequential number (e.g., 06100.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 06100.01.A).

	i. Number and title of appropriate Specification Section.
	j. Drawing number and detail references, as appropriate.
	k. Location(s) where product is to be installed, as appropriate.
	l. Other necessary identification.


	E. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract Documents on submittals.
	F. Additional Copies:  Unless additional copies are required for final submittal, and unless Owner observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Owner.
	2. Additional copies submitted for maintenance manuals will not be marked with action taken and will be returned.

	G. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Owner will discard submittals received from sources other than Contractor.
	1. Transmittal Form:  Use AIA Document G810, CSI Form 12.1A, or similar form acceptable to Owner.
	2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Owner on previous submittals, and deviations from requirements in the Contract Documents, in...

	H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked "Approved” or “Approved as Noted."

	I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	J. Use for Construction:  Use only final submittals with mark indicating ""Approved” or “Approved as Noted.”


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Standard color charts.
	e. Standard product operation and maintenance manuals.
	f. Compliance with specified referenced standards.
	g. Testing by recognized testing agency.
	h. Notation of coordination requirements.

	4. Submit Product Data before or concurrent with Samples.
	5. Number of Copies:  Submit three copies of Product Data, unless otherwise indicated.  Owner will return one copy.  Mark up and retain one returned copy as a Project Record Document.

	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Dimensions.
	b. Identification of products.
	c. Fabrication and installation drawings.
	d. Schedules.
	e. Compliance with specified standards.
	f. Notation of coordination requirements.
	g. Notation of dimensions established by field measurement.
	h. Relationship to adjoining construction clearly indicated.
	i. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40 inches (750 by 1000 mm).
	3. Number of Copies:  Submit two opaque (bond) copies of each submittal. Owner will return one copy.

	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of appropriate Specification Section.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line.  Owner will return submittal with options selected.


	E. Product Schedule or List:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Type of product.  Include unique identifier for each product.
	2. Location.
	3. Number of Copies:  Submit three copies of product schedule or list, unless otherwise indicated.  Owner will return one copy.
	a. Mark up and retain one returned copy as a Project Record Document.


	F. Application for Payment:  Comply with requirements specified in Division 1 Section "Payment Procedures."
	G. Schedule of Values:  Comply with requirements specified in Division 1 Section "Payment Procedures."

	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	1. Number of Copies:  Submit three copies of each submittal, unless otherwise indicated.  Owner will not return copies.
	2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign documen...
	3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section "Quality Requirements."

	B. Coordination Drawings:  Comply with requirements specified in Division 1 Section "Project Management and Coordination."
	C. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of Owners and owners, and other information...
	D. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on AWS f...
	E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	F. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	G. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	H. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	I. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	J. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified tes...
	K. Research/Evaluation Reports:  Prepare written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.  Include the following information:
	1. Name of evaluation organization.
	2. Date of evaluation.
	3. Time period when report is in effect.
	4. Product and manufacturers' names.
	5. Description of product.
	6. Test procedures and results.
	7. Limitations of use.

	L. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section "Quality Requirements."
	M. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requirem...
	N. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendat...
	O. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its f...
	P. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.  Comply with requirements specified in Division 1 Section "Operation and Maintenance Data."
	Q. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	1. Preparation of substrates.
	2. Required substrate tolerances.
	3. Sequence of installation or erection.
	4. Required installation tolerances.
	5. Required adjustments.
	6. Recommendations for cleaning and protection.

	R. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service representative's tests and inspections.  Include the following, as applicable:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	S. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the cov...
	T. Construction Photographs:  Comply with requirements specified in Division 1 Section “Photographic Documentation."
	U. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Owner.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 OWNER'S ACTION
	A. General:  Owner will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Owner will review each submittal, make marks to indicate corrections or modifications required, and return it.  Owner will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action taken.
	C. Informational Submittals:  Owner will review each submittal and will not return it, or will return it if it does not comply with requirements.  Owner will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.
	END OF SECTION 01330



	Execution Requirements
	01700 Execution Requirements - 2023 Masonry - PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes general procedural requirements governing execution of the Work including, but not limited to, the following:
	1. General installation of products.
	2. Progress cleaning.
	3. Protection of installed construction.
	4. Correction of the Work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produces harmful noise levels.
	F. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component securely in place, accurately located and aligned with other portions of the Work.
	1. Allow for building movement, including thermal expansion and contraction.

	G. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.2 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.

	D. Concealed Work:  Remove debris from concealed work prior to concealing with subsequent construction.
	E. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste materials down sewers or into waterways will not be permitted.
	F. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	G. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.
	H. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.3 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.

	3.4 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  Comply with requirements in Division 1 Section "Cutting and Patching."
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.



	Cutting and Patching
	01731 Cutting & Patching - 2023 Masonry - PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes procedural requirements for cutting and patching.

	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other Work.
	B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation of other Work.

	1.4 QUALITY ASSURANCE
	A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their load-carrying capacity or load-deflection ratio.
	B. Operational Elements:  Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that result in increased maintenance or decreased operational life or safety.
	C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in a manner that could change their load-carrying capacity that results in reducing their capacity to perform as intended, or that result in increased mainte...
	D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied spaces in a manner that would, in Architect's opi...

	1.5 WARRANTY
	A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during cutting and patching operations, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will match the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be performed.
	1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including compatibility with in-place finishes or primers.
	2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.


	3.2 PREPARATION
	A. Temporary Support:  Provide temporary support of Work to be cut.
	B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.

	3.3 PERFORMANCE
	A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed pro...
	C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other Work.  Patch with durable seams that are as invisible as possible.  Provide materials and comply with installation r...
	1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate integrity of installation.
	2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.
	c. Provide an even surface of uniform finish, color, texture, and appearance.
	d. Where patching occurs in a painted surface, apply primer and intermediate paint coats over the patch and apply final paint coat over entire unbroken surface containing the patch.  Provide additional coats until patch blends with adjacent surfaces.

	3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a weathertight condition.

	D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove paint, mortar, oils, putty, and similar materials.



	Selective Demolition
	01732 Selective Demolition - 2023 Masonry - PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Demolition and removal of selected portions of building or structure.


	1.3 DEFINITIONS
	A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage:  Detach items from existing construction and deliver them to Owner.
	C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.
	D. Existing to Remain:  Existing items of construction that are not to be removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.4 SUBMITTALS
	A. Predemolition Photographs:  Show existing conditions of adjoining construction and site improvements, including finish surfaces that might be misconstrued as damage caused by selective demolition operations.  Submit before Work begins.
	B. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to accept hazardous wastes.

	1.5 QUALITY ASSURANCE
	A. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-approved certification program.
	B. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.
	C. Standards:  Comply with ANSI A10.6 and NFPA 241.
	D. Predemolition Conference:  Conduct conference at Project site to comply with requirements in Division 1 Section "Project Management and Coordination."

	1.6 PROJECT CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area.  Conduct selective demolition so Owner's operations will not be disrupted.
	1. Comply with requirements specified in Division 1 Section "Summary."

	B. Notify Owner of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	1. If materials suspected of containing hazardous materials are encountered, do not disturb; immediately notify Owner.

	C. Storage or sale of removed items or materials on-site is not permitted.
	D. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities affected by the Work have been disconnected and capped.
	B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	C. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.
	D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit a written report to Owner.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect them against damage during selective demolition operations.
	1. Comply with requirements for existing services/systems interruptions specified in Division 1 Section "Summary."

	B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Contractor shall arrange to shut off indicated services/systems when requested by Contractor.
	2. If services/systems are required to be removed, relocated, or abandoned, before proceeding with selective demolition provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to oth...
	3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit after bypassing.
	a. Where entire wall is to be removed, existing services/systems may be removed with removal of the wall.



	3.3 PREPARATION
	A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Comply with requirements for access and protection specified in Division 1 Section "Temporary Facilities and Controls."

	B. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled mov...
	1. Strengthen or add new supports when required during progress of selective demolition.


	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least likely to damage construction to remain or adjoining construction.  Use hand tools or small power tools designed for sawing or grinding, not ha...
	2. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations.  Maintain fire watch and po...
	3. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	4. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	5. Dispose of demolished items and materials promptly.

	B. Removed and Reinstalled Items:
	1. Clean and repair items to functional condition adequate for intended reuse.  Paint equipment to match new equipment.
	2. Protect items from damage during transport and storage.
	3. Reinstall items in locations indicated.  Comply with installation requirements for new materials and equipment.  Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Masonry:  Refer to Division 4 Section “Masonry Restoration and Waterproofing” and Division 7 Section “Joint Sealants”.
	B. Air-Conditioning Equipment:  Remove equipment without releasing refrigerants.

	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them in an EPA-approved landfill.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning:  Do not burn demolished materials.
	C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.

	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations.  Return adjacent areas to condition existing before selective demolition operations began.



	Closeout Procedures
	01770 Closeout Procedures - 2023 Masonry - PHSD
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Final completion procedures.
	2. Final cleaning.


	1.3 FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, complete the following:
	1. Submit specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	2. Prepare and submit Project Record Documents, operation and maintenance manuals, and similar final record information.
	3. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	4. Complete final cleaning requirements.
	5. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.
	6. Submit a final Application for Payment according to Division 1 Section "Payment Procedures."
	7. Instruct Owner's personnel in maintenance of products and systems.
	8. Inspection:  Submit a written report of final inspection as specified in Division 7 masonry section(s).



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	1. Complete the following cleaning operations before Final Completion:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original condition.
	f. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	h. Leave Project clean and ready for occupancy.


	B. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove waste materials from Pr...



	Masonry Restoration and Waterproofing
	04901 Masonry Restoration and Waterproofing - 2023 Masonry - PHSD
	1. Utilize hand tools only after test cuts determine no damage to masonry units will result.
	2. Do not damage masonry units.

	Joint Sealants
	07920 Joint Sealants - 2023 Masonry - PHSD
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